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Section 1 ADVERTISEMENT FOR BIDS

Project #___1558 — 159 Hillside Avenue

DOH:

The State of Connecticut Department of Housing (DOH) is seeking proposals through a Request for
Proposal (RFP) process for the rehabilitation, reconstruction and/or mitigation of residential structures
damaged by Superstorm Sandy in compliance with all applicable local, federal, and state statutory
requirements with special attention paid to requirements for Community Development Block Grants
under the United States Department of Housing and Urban Development (“HUD”) Disaster Recovery
grant program.

Separated sealed bids for 1558 — 159 Hillside Avenue will be received by Martinez Couch &
Associates, LLC until 4 o’clock AM/PM on September 19, 2014, and then at said office publicly
opened and read aloud.

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Form of Bid Bond,
Performance and Payment Bond, and other contract documents may be examined on the Department of
Housing Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link.

Copies of plans may be downloaded directly from the Department of Housing website under bid notices
or obtained at the office of Martinez Couch & Associates, LLC located at 1084 Cromwell Avenue Suite
A-2, Rocky Hill, CT 06067 upon payment of $50 for each set. Requests for copies of plans shall provide
2 business days notice to Martinez, Couch and Associates, LLC.

DOH reserves the right to waive any informalities or to reject any or all bids.

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions provided
in the Information to Bidders.

Attention to bidders is particularly called to the requirements as to conditions of employment to be
observed and minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated
Facilites, Section 109 and E. O. 11246.

No bidder may withdraw his bid within 30 calendar days after the actual date of the bid opening thereof.


http://www.ct.gov/doh/

INFORMATION FOR BIDDERS

: I ing of Bids:

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form
attached hereto, all blanks of which must be appropriately filled. Bids will be received by DOH at the
office of Martinez Couch & Associates, LLC until 4 o’clock PM on September 19, 2014 and then at said
office publicly opened and read aloud. The envelopes containing the bids must be sealed, addressed
to Mr. Richard Couch, P.E. at Martinez, Couch and Associates, LLC and designated as bid for #1558 —
159 Hillside Avenue, Milford, CT 06460.

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof
and may waive any informalities or reject any and all bids. Any bid may be withdrawn prior to the above
scheduled time for the opening of bids or authorized postponement there considered. NO bidder may
withdraw a bid within 30 days after the actual date of the opening thereof.

Man ry Walk Through: All bidders must attend a mandatory walk through of the property
designated above. The date and time of the walk through is set for 10:30 AM on September 5, 2014.

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder
Regarding Equal Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding
Section 3 and Segregated Facilities. All blank spaces for bid process must be filled in, in ink or
typewritten, in both words and figures, and the foregoing Certifications must be fully completed and
executed when submitted.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her
address, and the name of the project for which the bid is submitted. If forwarded by mail, the sealed
envelope containing the bid must be enclosed in another envelope addressed as specified in the bid form.

Subcontracts: The bidder is specifically advised that any person, for, or other party to whom it is
proposed to award a subcontract under this contract:

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and,

2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal
Employment Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and
Segregated Facilities. Approval of the proposed subcontractor award cannot be given by the
DOH unless and until the proposed subcontractor has submitted the Certifications and/or other
evidence showing that it has fully complied with any reporting requirements to which it is or was
subject.  Although the bidder is not required to attach such Certifications by proposed
subcontractors to his/her bid, the bidder is here advised of this requirement so that appropriate
action can be taken to prevent subsequent delay in subcontract awards.

Method of Bidding: DOH invites the following bid(s):

Qualifications of Bidder: The DOH may make such investigations as he/she deems necessary to
determine the ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such
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information and date for this purpose as the DOH may request. The DOH reserves the right to reject any
bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the DOH that such bidder
is property qualified to carry out the obligations of the contract and to complete the work contemplated
therein. Conditional bids will not be accepted. The State’s set Contractor Prequalifications are listed in
Exhibit G and also are available at the Department of Housing’s Hurricane Sandy Recovers website
www.ct.gov/doh/ and click on the “Hurricane Sandy” link.

Bid Security: Fach bid must be accompanied by an irrevocable letter of credit from the bank, certified
check, or bank cashier’s check in the amount not less than five percent (5%) of the bid. Bid bonds may
be accepted as bid security. Such checks will be returned to all except the three lowest bidders within
three days after the opening of bids, and the remaining cash, or checks will be returned promptly after
DOH and the accepted bidder have executed the contract, or opening of bids, upon demand or the bidder
at any time thereafter, so long as he/she has been notified of the acceptance of his/her bid.

Conditions of Work: Each bidder must inform him/herself fully of the conditions relating to the
construction of the project and the employment of labor thereon. Failure to do so will not relieve a
successful bidder of his/her obligation to furnish all material and labor necessary to carry out the
provision of his/her contract. Insofar as possible the contractor, in carrying out the work, must employ
such methods or means as will not cause any interruption of or interference with the work of any other
contractor.

Addenda and Interpretations: No interpretation of the meaning of the plans, specifications or other

pre-bid documents will be made to any bidder orally.

Every request for such interpretation should be in writing addressed to: Mr. Richard Couch, P.E. at
Martinez, Couch & Associates, LLC and to be given consideration must be received at least seven days
prior to the date fixed for the opening of bids. Any and all such interpretations and any supplemental
instruction will be in the form of written addenda to the specifications which, if issued, will be forwarded
by electronic mail and posted on DOH’s Hurricane Sandy website to all prospective bidders (at the
respective email addresses furnished for such purposes), not later than three days prior to the date fixed
for the opening of bids. Failure of any bidder to receive any such addendum or interpretation shall not
relieve such bidder from any obligation under his/her bid as submitted. All addenda so issued shall
become part of the contract documents.

Security for Faithful Performance: Simultaneously with his/her delivery of the executed contract, the
Contractor shall furnish a surety bond or bonds as security for faithful performance of this contract and
for the payment of all persons performing labor on the project under this contract and furnishing materials
in connection with this contract, as specified in the General Conditions included herein. The surety on
such bond or bonds shall be a duly authorized surety company satisfactory to the DOH.

Performance and Payment Bonds: A performance and payment bond will be required of the successful
bidder (contractor) for 100 percent of the contract price on contracts over $100,000.

Contract Progress Schedule: Fach bid shall be accompanied by a Contract Progress Schedule. Such
Schedule shall list the bidder’s timetable for completion of the contract.

Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a
certified and effectively dated copy of their power of attorney.


http://www.ct.gov/doh/

Notice of Special Conditions: Attention is particularly called to those parts of the contract documents
and specifications which deal with the following:

Inspection and testing of materials
Insurance requirements

Wage rates (if applicable)

State allowances

LR

Laws and Requlations: The bidder’s attention is directed to the fact that all applicable State laws,
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over construction
of the project shall apply to the contract throughout, and they will be deemed to be included in the
contract the same as though herein written out in full.

Method of Award-Lowest Qualified Bidder: If at the time this contract is to be awarded, the lowest
base bid submitted by a responsible bidder does not exceed the amount of funds then estimated by the
DOH as available to finance the contract; the contract will be awarded on the base bid only. If such bid
exceeds such amount, the DOH may reject all bids or may award the contract on the base bid combined
with such deductible alternatives applied in numerical order in which they are listed in the Form of Bids,
as produces a net amount which is within the available funds.

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most
responsible bidder, said owner is responsible for paying the difference between the lowest bidder and
their chosen bidder from their own financing.

Obligation of Bidder: At the time of the opening of bids, each bidder will be presumed to have
inspected the site and to have read and to be thoroughly familiar with the plans and contract documents
(including all addenda). The failure or omission of any bidder to examine any form, instrument or
document shall in no way relieve any bidder from any obligation in respect to his/her bid.

Safety Standards and Accident Prevention: With respect to all work performed under this contract, the
contractor shall:

1. Comply with the safety standards provision of applicable laws, building and construction codes
and the “Manual of Accident Prevention in Construction” published by the Associated General
Contractors of America, the requirements of the Occupational Safety and Health Act of 1970
(Public Law 91-596), and the requirements of Title 29 of the Code of Federal Regulations,
Section 1518 as published in the “Federal Register,” Volume 36, No 75, Saturday, April 17,
1971.

2. Exercise every precaution at all times for the prevention of accidents and the protection of
persons (including employees) who may be injured on the job site before the employer has made
a standing arrangement for removal of injured persons to a hospital or a doctor’s care.



BID FORM

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the
Drawings, Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form,
Form of Contract and Form of Bonds for Project No. 1558- 159 Hillside Avenue, Milford, CT and
Addenda No. and thereto, as prepared by Martinez, Couch & Associates, LLC,
Connecticut, and on file in the office of DOH, hereby proposes to furnish all permits, labor, materials,
tools, equipment, and related items required for the rehabilitation and reconstruction for said Project No.
1558- 159 Hillside Street, Milford, CT located at 159 Hillside Avenue in Milford, CT, State of
Connecticut, all in accordance with the Drawings and Specifications, for the sum of:

Dollars ($ )

Description | | Total

Division 1 - General Requirements $

Temporary Facilities & Controls

Temp Toilet

Temp Power ( Account by owner)

Office Trailer

Temp Water

Temp Fencing

Temp Cable

Storage Trailers

Office/ Supplies

Lift Rentals

Post Construction Cleaning

Laborer part time throughout project

Safety measures

Insurance/ Bonds

Permits and Fees

Special Inspections and Testing

Division 3 - Site Construction $

Digging/Backfill of new foundation

Storm Drainage

Bringing in new utilities

Prep for drive & walkways

Grading

Curbs & sidewalk prep
Curbs & Sidewalks
Dumpster Enclosure

Paving

Site lighting - (underground)
Tree work

Landscaping

Erosion Control

Total Site Work




Division4 - Co

ncrete/Foundations

Helical Piles

Concrete Foundation

Basic concrete Materials, 4,000 psi

Cast in place footings and foundation

Steel reinforcements — Epoxy Coated

Leveling Grout

Threaded Rod Anchors — Stainless
Steel

Panel Liners

Division 5 - Masonry

Precast Elements

Scaffolding

Fork Lift

Division 6 - Metals

Structural Steel - (lateral force resisting frame)

Steel Engineering Details/ Shop Drawings

Typical Steel hand Rails |

SS Custom Beam Brackets with SS Hardware

Installation of 27 SS Beam Brackets

Strapping Hold-down Components (Simpson)

Division 7 - Wood & Plastics Shell/ Exterior

Framing Materials

Framing Labor

Ext Trim Materials - (Azek & FIPM)& Siding

Exterior Trim Labor |

Decking Materials

Decking & Stair Labor |

Exterior Railing Materials

Exterior columns, Railing Labor

Siding Materials - (Hardi plank # with ext trim)

Siding Labor |

Division 7.1 - Wood & Plastics Shell/ Exterior

Interior Doors M&L with casings

Interior Wood trim with Other casings M&L

Lineal Footage mouldings M&L

Door Hardware (Allowance)

Finish labor

1/2" PTS sub-flooring M&L

Closet systems

Millwork Cabinetry

Division8-Th

ermal & Moisture Protection

House wrap - (15# felt paper)

Building insulation - (fiberglass batt) w/sound walls
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Building insulation - (closed cell)

Roofing Asphalt M&L |

Standing Seam 160z Red copper

Gutters & Downspouts |

Flashings, window/door heads, skirt boards

Flashings, copper pans at Doors

Everflashing/Deck Flashings M&L

Fire stopping |

Division 9 - Doors and Windows

Andersen Windows & Doors

Front Entry Door (Allowance)

Entry Door Hardware (Allowance)

Division 10 - Finishes

Drywall & tape, + Durock showers

Carpeting

Hardwood Flooring

Paints and coatings -Int/Ext Lump Sum

Fireplace Stone Surround

Tile Material -

Shower Mud Floors

Marble shower curb saddles

Tile Labor Floors - (all ceramic)

Radiant Elect floor mat M. Bath 24sqft

Tile Labor Shower walls/ceilings - (all ceramic)

Division 11 - Specialties

Gas Fireplace, Direct Vent Lump Sum

Bath towel bars material

Bath towel bars labor

Closet systems - (wire)

Shower doors materials

Shower doors labor

Mirrors plate glass (3) installed

Medicine Cabinets

Window Treatments

Mail boxes central

Division 12 - Equipment

Appliances kitchen/laundry

Garbage Disposal

Generator 17KW

Division 13 - Furnishings

Division 14 - Special Construction
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Sound insulation - (with fiberglass insulation #)

Generator Platform |

Condensing Unit Platform (Roof)

Frame soffits/shafts & drywall for HVAC roughs

Division 15 - Conveying System $

Stairs & Railing System M&L

Add-on for white Oak rail components

Attic pull down stairs

Division 16 -Mechanical $

HVAC

Crane

Dryer Venting

Bath Exhaust Venting (3)

Plumbing Roughs and Finishes

Plumbing Fixtures per specification

Hot Water on Demand Heater

Soaking Tub Fixture w/ faucet

Ext. Shower (No Pan)

Gas Piping (6 fixtures)

Division 17 - Electrical $

Electrical Underground 200 amp service

Electrical

Electrical Fixtures

Low Voltage Phone & Cable

Wire Generator & Bypass Switch

Provide & install (3) exhaust fans

Wire (2) HVAC Systems

Site lighting lamp post

Lamp post conduit/labor

Security alarm/EFA

Intercom System

Fire alarm

Division 18 — Site Finishes $

Landscaping

Permanent Fencing

Irrigation

Paving Stones

TOTAL $

The undersigned agrees to commence the work on a date to be specified in the contract and to complete
such work within 270 consecutive calendar days.

The undersigned agrees that if within the period of thirty (30) calendar days after the opening of bids, or
when extended to the next work day immediately following said period, notice of the acceptance of this
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bid shall be mailed, or delivered to him/her at the business address given below, or at any time thereafter
before this bid is withdrawn, , will within fifteen (15) calendar days thereafter
deliver to DOH, where directed, a contract properly executed in such number of counterparts as may be
required by said DOH, on the forms annexed, with such changes therein as shall have been made by the
DOH, prior to the time named for delivery of this proposal, together with a 100% Performance Bond of a
Surety Company, which Surety must be authorized to transact business in the State of Connecticut, and
duly qualified therefore, and in the form constituting part of the Specification and a letter indicating those
Small/Minority Business Enterprises that will perform work and/or provide materials, equipment or
services as part of the contract.

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to reject any
and all bids; and it is agreed that this bid may not be withdrawn for a period of thirty calendar (30) days
from the date of bid opening or until the next work day immediately following said period if such period
ends on weekend or a State holiday.

Security in the sum of Dollars ($ )

in the form of is submitted herewith in accordance with the Specifications.

12



The undersigned bidder agrees to comply with the Section 3 plan included herein and all Federal
requirements pertaining to conditions of employment to be observed and minimum wage rates to be paid
under the contract, Segregated Facilities, Section 109 and Executive Order 11246.

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion with any
person in respect to this proposal, or any other proposal, or the submitting of proposals for the above
Project. Also attached is a statement of contractor's qualifications, Certification of Bidder Regarding
Equal Employment Opportunity, Certification of Bidder Regarding Section 3 and Segregated Facilities.

Date

Firm Name

Address

By:

Title:
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(Bank Letterhead)
BID SECURITY

IRREVOCABLE LETTER OF CREDIT

Dear

We hereby authorize you to draw on us to the aggregate amount of $
(five percent of the amount of the bid) in the event withdraws
its bid within the bid holding period, or upon being awarded a contract, fails to provide adequate
performance and payment security as required by the Contract documents.

Such drafts must be accompanied by the following document:

A written certification by you that the proceeds of any draft drawn on this Letter of Credit will be
used solely to indemnify the DOH against loss or damage suffered by it resulting from any act or
omission described in the above paragraph.

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will be
unconditionally and duly honored upon delivery of the documentation specified and presented to this
office.

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing is
received from you that a contract for Project 1558 — 159 Hillside Avenue Milford, CT has been
awarded and executed, whereupon this Letter of Credit shall automatically be canceled.

This Letter of Credit shall not be modified or amended except upon the written agreement of this Bank
and the DOH.

Sincerely yours,

President

14



FORM OF NON-COLLUSIVE AFFIDAVIT

AFFIDAVIT

State of )
County of )
, being first duly sworn, deposes and says:
That he/she is, the party making the foregoing

proposal for bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not
colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham
bid or to refrain from bidding, and has not, in any manner, directly or indirectly, sought by agreement or
collusion, or communication or conference, with any person, to fix the bid price of affiant or of any other
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to
secure any advantage against DOH or any person interested in the proposed contract, and that all
statements in said proposal for bid are true.

Project No. 1558 — 159 Hillside Avenue Milford, CT

Location 159 Hillside Avenue Milford, CT

Signature

Name and Title

Date

(Signature should be notarized.)
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BIDDER'S CERTIFICATION OF ELIGIBILITY

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it,
nor any person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is
ineligible to:

(1) Beawarded contracts by any agency of the United States Government or HUD; or,

(2) Participate in HUD programs pursuant to 24 CFR part 24.

(Name of Bidder)

(Address)

BY:

Title:

NOTE: This certification is a material representation of fact upon which reliance is placed when making
award. Ifitis later determined that the bidder knowingly rendered an erroneous certification, the contract
may be terminated for default, and the bidder may be debarred or suspended from participation in HUD
programs and other Federal programs.
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS
I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all
other elements of labor employed or to be employed on the work; that all employees to be employed at
the worksite will have successfully completed a course in construction safety and health approved by the
United States Occupational Safety and Health Administration that is at least ten hours in duration at the
time the employee begins work and who shall furnish documentation of successful completion of said
course with the first certified payroll report for each employee.

Il. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide,
fair and made without collusion or fraud with any other person. As used in this subsection the word
“person” shall mean any natural person, joint venture, partnership, corporation or other business or legal
entity. The undersigned further certifies that neither he/she nor any firm, corporation, partnership or
association in which he/she has a substantial interest is designated as an ineligible contractor by the
Comptroller General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary
of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40
USC 276a). The undersigned further certifies that said undersigned is not presently debarred from doing
public construction work in the State of Connecticut.

Date:

Name of General Bidder

By

Signature

Print name and Title

Business Address

Street Address City and State

OSHA-10 OSHA-10
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS
I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work; that all employees to be employed at the
worksite will have successfully completed a course in construction safety and health approved by the
United States Occupation Safety and Health Administration that is at least ten hours in duration at the
time the employee begins work and who shall furnish documentation of successful completion of said
course with the first certified payroll report for each employee; and that he will comply fully with all laws
and regulations applicable to awards of subcontracts subject to section 44F.

I. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide,
fair and made without collusion or fraud with any other person. As used in this subsection the “person”
shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The
undersigned further certifies that neither he/she nor any firm, corporation, partnership or association in
which he/she has a substantial interest is designated as an ineligible contractor by the Comptroller
General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary of Labor, Part
5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 USC 276a). The
undersigned further certifies that said undersigned is not presently debarred from doing public
construction work in the State of Connecticut.

Date

Name of Sub-bidder

By

Signature

Print Name and Title

Business Name

Street Address, City and State
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
as Principal,

and Surety, are hereby held and firmly bound unto

as DOH in the penal sum of

, for the payment of which, well and truly be made,
we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and
assigns. Signed this day of , 2014,

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to
a certain Bid, attached hereto and hereby

made a part hereof to enter into a contract in writing, for the _

NOW, THEREFORE,

1. If said Bid shall be rejected, or in the alternate,

2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of
Contract attached hereto (properly completed in accordance with the Bid) and shall furnish a
bond for this faithful performance of said contract, and for the payment of all person performing
labor or furnishing materials in connection therewith, and shall in all other respects perform the
agreement created by the acceptance of said Bid,

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the Surety for any or all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
bond shall be in no way impaired or affected by any extension of the time which the DOH may accept
such Bid; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals, and such of
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be
signed by their proper officers, the day and year first set forth above.

(L.S)

Principal

Surety

SEAL By:
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PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: THAT we,
, as

PRINCIPAL, and ,as SURETY,

are held firmly bound unto

hereinafter called the DOH, in the penal

sum of

$ ), for the payment

of which sum we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally.

WHEREAS, Principal has entered into a certain Contract with DOH, dated , a copy of
which is hereto attached and made a part hereof.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully
perform the Contract and all duly authorized modifications thereof, during its original term and any
extensions thereof that may be granted and during any guaranty period for which the Contract provides,
and if the Principal shall fully satisfy all claims arising out of the prosecution of the work under the
Contract and shall fully indemnify DOH for all expenses which it may incur by reason of such claims,
including its attorney's fees and court costs, and if the Principal shall make full payment to all persons
supplying labor, services, materials, or equipment in the prosecution of the work under the Contract, in
default of which such persons shall have a direct right of action hereupon; and if the Principal shall pay or
cause to be paid all sales and use taxes payable as a result of the performance of the Contract as well as
payment of gasoline and special motor fuel taxes in the performance of the Contract and all motor vehicle
fees required for commercial motor vehicles used in connection with the performance of the Contract,
then this obligation shall be void; otherwise, it shall remain in full force and effect. No modification of the
Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any way
release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification,
extension, or forbearance is hereby waived.

IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed
their seals hereto, this day of

Principal Surety

Name and Title
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(Signatures must be notarized.)

(Power-of-Attorney for person signing for Surety Company must be attached to bond.)

The rate of premium on this bond is $ per thousand.

The total amount of premium charge is $

(The above is to be filled in by Surety Company.)
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CERTIFICATE ASTO CORPORATE PRINCIPAL

I, , certify that | am the

Secretary of the corporation

named as Principal in the foregoing bond,; that , Who

signed the bond on behalf of the Principal, was then of said
corporation; that | know his/her signature thereto is genuine; and that said bond was fully signed, sealed,

and attested for and in behalf of said corporation by authority of its governing body.
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SUBCONTRACTOR IDENTIFICATION

(Provide additional forms for more subcontractors, as needed prior to execution.)

This form is a part of your bid package and must be submitted along with the itemized and formal bid forms at the
time of the bid opening. Failure to submit a completed document could result in the disqualification of your bid.

Name of Subcontractor:

Address:

Trade:

Hourly Wage: $

Federal Tax# or SSN #:

Full Contract Price: _$

Male Owned Business
Is he/she of Hispanic or Latino ethnicity?
Race: (Please check one)

_ White

Female Owned Business

Yes No

American Indian/Alaskan Native

Black/African American
Asian/Pacific American

___ Hasidic Jew

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$

Federal Tax# or SSN #:

Full Contract Price: _$_

Male Owned Business
Is he/she of Hispanic or Latino ethnicity?
Race: (Please check one)

_ White

Female Owned Business
Yes No

American Indian/Alaskan Native

Black/African American
Asian/Pacific American

Hasidic Jew

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$

Federal Tax# or SSN #:

Full Contract Price: _$

Male Owned Business
Is he/she of Hispanic or Latino ethnicity?
Race: (Please check one)

__ White

Female Owned Business

Yes No

American Indian/Alaskan Native

Black/African American
Asian/Pacific American

____ Hasidic Jew

Contractor’s Signature

Date
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT
OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing
rules and regulations provide that any bidder or prospective contractor, or any of their proposed
subcontractors shall state as an initial part of the bid or negotiations of the contract whether it has
participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so,
whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within seven
calendar days after bid opening. No contract shall be awarded unless such report is submitted.

CERTIFICATION OF BIDDER

Name and address of Bidder (include zip code)

1.  Bidder has participated in a previous contract or subcontract subject to the Equal

Opportunity Clause.
() YES () NO

2. Compliance reports were required to be filed in connection with such contract or
subcontract.
() YES () NO

3. Bidder has filed all compliance reports due under applicable instructions,
including SF.100.
() YES () NO () NOT REQUIRED

4.  Have you ever seen or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
() YES () NO

NAME AND TITLE OF SIGNER (Please type.)

SIGNATURE DATE
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CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES

Project Name:
Project No:

Name of Prime Contractor:

The undersigned hereby certifies that:

1. Section 3 provisions are included in the Contract

2. A written Section 3 plan was prepared and submitted as part of the bid proceedings (if bid equals
or exceeds $100,000.00)

3. No segregated facilities will be maintained.

Name and Title of Signer (Print or Type)

Signature Date
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CONTRACTOR
Section 3 Plan Format

agrees to implement the following specific affirmative action steps directed at
increasing the utilization of lower income residents and business within the

A. To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where
advantageous, seek the assistance of local officials in preparing and implementing the affirmative action
plans.

B. To attempt to recruit from within the city the necessary number of lower income residents through: local
advertising media, signs placed at the proposed site for the project, and community organizations and
public or private institutions operating within or serving the project area such as Service Employment and
Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban League, Concentrated
Employment Program, Hometown Plan, or the U. S. Employment Service.

C. To maintain a list of all lower income residents who have applied either on their own or on referral from
any source, and to employ such persons, if otherwise eligible and if a vacancy exists.

D. Toinsert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to submit a
Section 3 Affirmative Action Plan including utilization goals and the specific steps planned to accomplish
these goals.

E. Toinsure that contracts which are typically let on a negotiated rather than a bid basis in areas other than
Section 3 covered project areas, are also let on a negotiated basis, wherever feasible, when let in a Section 3
covered project area.

F. To formally contact unions, subcontractors and trade associations to secure their cooperation for this
program.

G. To insure that all appropriated project area business concerns are notified or pending subcontractural
opportunities

H. To maintain records, including copies of correspondence, memoranda, etc., that document all above
affirmative action steps have been taken.

I.  To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer to

coordinate the implementation of the Section 3 plan.

To list on Table A, information related to subcontracts to be awarded.

K. To list on Table B, all projected workforce needs for all phases of this project by occupation, trade, skill
level and number of positions.

[

As officers and representatives of

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the full
implementation of this program.

Signature Title Date

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt.
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Table A
Proposed Subcontracts Breakdown

For Period Covering , 20 Through , 20
(Duration of CDBG-DR OORR Assisted Project)

Column 1 Column 2 Column3 Column 4 Column 5

Type of Contract Total Number of Total Approximate Estimated Number Estimated Dollar
(Business of Contracts Dollar Amount of Contracts to Amount to Project
Profession) Project Area Area Businesses*

Businesses*

*The Project Area is defined as the Town/City boundaries in which the assisted project resides.

Company
Project Name/Residence Project Number
EEO Officer or Designee’s Signature Date
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Table B

Estimated Project Workforce Breakdown

Column 1 Column 2 Column 3 Column 4 Column 5
Job Category Total Estimated No. Positions No. Positions Not | No. Positions to
Population Currently Currently be filled with
Occupied by Occupied LIPAR*
Permanent
Employees

Officers/Supervisors

Professionals

Technicians

Housing
Sales/Rental
Management

Office Clerical

Service Workers

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

Total

*Lower Income Project Area Residents. Individuals residing within the project area whose family income does not exceed 80%
of the area median income in the SMSA.

Company
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Green Building Standards Checklist

HUD CPD Green Building Retrofit Checklist

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for residential
retrofit projects. Grantees must follow the checklist in its entirety and apply all measures within the
Checklist to the extent applicable to the particular building type being retrofitted. The phrase “when
replacing” in the Checklist refers to the mandatory replacement with specified green improvements,
products, and fixtures only when replacing those systems during the normal course of the retrofit.

Inininnl

I 0 0L

Water-Conserving Fixtures

Install or retrofit water conserving fixtures in any unit and common facility, use the following
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets--
2.0 gpm; and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]

ENERGY STAR Appliances
Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these
appliance categories are provided in units or common areas.

Air Sealing: Building Envelope
Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC
caulk or foam.

Insulation: Attic (if applicable to building type)

For attics with closed floor cavities directly above the conditioned space, blow in insulation
per manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF). For
attics with open floor cavities directly above the conditioned space, install insulation to meet
or exceed IECC levels.

Insulation: Flooring (if applicable to building type)

Install > R-19 insulation in contact with the subfloor in buildings with floor systems over
vented crawl spaces. Install a 6-mil vapor barrier in contact with 100% of the floor of the
crawl space (the ground), overlapping seams and piers at least 6 inches.

Duct Sealing (if applicable to building type)

In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes'
duct leakage standard.

Air Barrier System
Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.
Align insulation completely and continuously with the air barrier.

Radiant Barriers: Roofing

When replacing or making a substantial repair to the roof, use radiant barrier sheathing or
other radiant barrier material; if economically feasible, also use cool roofing materials.
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Windows
When replacing windows, install geographically appropriate ENERGY STAR rated windows.

Sizing of Heating and Cooling Equipment

When replacing, size heating and cooling equipment in accordance with the Air Conditioning
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--
HVAC Systems and Equipment or most recent edition.

Domestic Hot Water Systems

When replacing domestic water heating system(s), ensure the system(s) meet or exceed the
efficiency requirements of ENERGY STAR for Homes' Reference Design. Insulate pipes by
at least R-4.

Efficient Lighting: Interior Units

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced
Lighting Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which
require that 80% of installed lighting fixtures within units must be ENERGY STAR-qualified
or have ENERGY STAR-qualified lamps installed; OR when replacing, new fixtures and
ceiling fans must meet or exceed ENERGY STAR efficiency levels.

Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building
type)

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or
any equivalent high-performance lighting fixtures and bulbs in all common areas; OR when
replacing, new common space and emergency lighting fixtures must meet or exceed ENERGY
STAR efficiency levels. For emergency lighting, if installing new or replacing, all exist signs
shall meet or exceed LED efficiency levels and conform to local building codes.

Efficient Lighting: Exterior

Follow the guidance appropriate for the project type: install ENERGY STAR-qualified
fixtures or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR
MFHR program guidelines, which require that 80% of outdoor lighting fixtures must be
ENERGY STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when
replacing, install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of
45 lumens/watt.

Air Ventilation: Single Family and Multifamily (three stories or fewer)
Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2
requirements.

Air Ventilation: Multifamily (four stories or more)

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and
common area ventilation systems that satisfy ASHRAE 62.1 requirements. If economically
feasible, consider heat/energy recovery for 100% of corridor air supply.

Composite Wood Products that Emit Low/No Formaldehyde
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Composite wood products must be certified compliant with California 93120. If using a
composite wood product that does not comply with California 93120, all exposed edges and
sides must be sealed with low-VOC sealants.

Environmentally Preferable Flooring

When replacing flooring, use environmentally preferable flooring, including the FloorScore
certification. Any carpet products used must meet the Carpet and Rug Institute's Green Label
or Green Label Plus certification for carpet, pad, and carpet adhesives.

Low/No VOC Paints and Primers

All interior paints and primers must be less than or equal to the following VOC levels: Flats--
50 g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a
combination of the Master Painters Institute (MPI) and GreenSeal standards.]

Low/No VOC Adhesives and Sealants

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management
District. All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air
Quality Management District.

Clothes Dryer Exhaust
Vent clothes dryers directly to the outdoors using rigid-type duct work.

Mold Inspection and Remediation

Inspect the interior and exterior of the building for evidence of moisture problems. Document
the extent and location of the problems, and implement the proposed repairs according to the
Moisture section of the EPA Healthy Indoor Environment Protocols for Home Energy
Upgrades.

Combustion Equipment
When installing new space and water-heating equipment, specify power-vented or direct vent
combustion equipment.

Mold Prevention: Water Heaters
Provide adequate drainage for water heaters that includes drains or catch pans with drains
piped to the exterior of the dwelling.

Mold Prevention: Surfaces
When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have
durable, cleanable surfaces.

Mold Prevention: Tub and Shower Enclosures

When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing
materials such as cement board, fiber cement board, or equivalent in bathrooms.

Integrated Pest Management

Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing
methods to prevent pest entry. [If applicable, provide training to multifamily buildings staff.]

Lead-Safe Work Practices
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For properties built before 1978, if the project will involve disturbing painted surfaces or
cleaning up lead contaminated dust or soil, use certified renovation or lead abatement
contractors and workers using lead-safe work practices and clearance examinations consistent
with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s Lead Safe
Housing Rule.

Radon Testing and Mitigation (if applicable based on building location)

For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon
Measurement in Homes Standard for Single-Family Housing or Duplexes, or AARST’s
Protocol for Conducting Radon and Radon Decay Product Measurements in Multifamily
Buildings. To install radon mitigation systems in buildings with radon level of 4 pCi/L or
more, use ASTM E 2121 for single-family housing or duplexes, or AARST’s Radon
Mitigation Standards for Multifamily Buildings. For new construction, use AARST’s
Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or ASTM
E 1465.
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Section 2: General Conditions for

Construction Contracts

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

Based on HUD form 5370

This form includes those clauses required by OMB's common rule on grantee procurement,
implemented at HUD in 24 CFR 85.36, and those requirements set forth in Section 3 of the Housing and
Urban Development Act of 1968 and its amendment by the Housing and Community Development Act

of 1992, implemented by HUD at 24 CFR Part 135.

Table of Contents
Clause Page Clause Page
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47. Procurement of Recovered Materials 18
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1. Definitions

(a) “Architect” means the person or other entity engaged by DOH to perform architectural, engineering,
design, and other services related to the work as provided for in the contract. When DOH uses an
engineer to act in this capacity, the terms “architect” and “engineer” shall be synonymous. The Architect
shall serve as a technical representative of the Contracting Officer. The Architect’s authority is as set
forth elsewhere in this contract.

(b)“Contract” means the contract entered into between DOH and the Contractor. It includes the forms of Bid,
the Bid Bond, the Performance and Payment Bond or Bonds or other assurance of completion, the
Certifications, Representations, and Other Statements of Bidders (form HUD-5370), these General
Conditions of the Contract for Construction (form HUD-5370), the applicable wage rate determinations
from the U.S. Department of Labor (when applicable), any special conditions included elsewhere in the
contract, the specifications, and drawings. It includes all formal changes to any of those documents by
addendum, change order, or other modification.

(c) “Contracting Officer” means the person delegated the au- thority by DOH to enter into, administer, and/or
terminate this contract and designated as such in writing to the Contractor. The term includes any
successor Contracting Officer and any duly authorized representative of the Contracting Officer also
designated in writing. The Contracting Officer shall be deemed the authorized agent of DOH in all
dealings with the Contractor.

(d)“Contractor” means the person or other entity entering into the contract with DOH to perform all of the
work required under the contract.

(e) “Drawings” means the drawings enumerated in the schedule of drawings contained in the Specifications
and as described in the contract clause entitled Specifications and Drawings for Construction herein.

(f) “DOH” means the State Department of Housing including the Commissioner, or any other person
designated to act on its behalf.

(9)“HUD” means the United States of America acting through the Department of Housing and Urban
Development including the Secretary, or any other person designated to act on its behalf. HUD has
agreed, subject to the provisions of an Annual Contributions Contract (ACC), to provide financial
assistance to DOH, which includes assistance in financing the work to be performed under this contract.
As defined elsewhere in these General Conditions or the contract documents, the determination of HUD
may be required to authorize changes in the work or for release of funds to DOH for payment to the
Contractor. Notwithstanding HUD’s role, nothing in this contract shall be construed to create any
contractual relationship between the Contractor and HUD.

(h)“Grantee” means the State of Connecticut Department of Housing (DOH).

(i) “Homeowner” means the owner(s) of the real property for which project is taking place and is a party to the
contract.

()) “Project” means the entire project, whether construction or rehabilitation, the work for which is provided
for in whole or in part under this contract.

(k) “Specifications” means the written description of the technical requirements for construction and includes
the criteria and tests for determining whether the requirements are met.

(I) “Work” means materials, workmanship, and manufacture and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor, materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also furnish all necessary water, heat, light, and power
not made available to the Contractor by the Homeowner pursuant to the clause entitled Access to the
Premises Section 5.3 of Homeowner Rehabilitation Agreement herein.

(b) The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15
percent of the total amount of work to be performed under the order. This percentage may be reduced by
a supplemental agreement to this order if, during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the reduction would be to the advantage of DOH.
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(c) At all times during performance of this contract and until the work is completed and accepted, the
Contractor shall directly superintend the work or assign and have on the work site a competent
superintendent who is satisfactory to the Contracting Officer and has authority to act for the Contractor.

(d) The Contractor shall be responsible for all damages to persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper safety and health precautions to protect the work,
the workers, the public, and the property of others. The Contractor shall hold and save DOH, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor’s performance.
The Contractor shall also be responsible for all materials delivered and work performed until completion
and acceptance of the entire work, except for any completed unit of work which may have been accepted
under the contract.

(e) The Contractor shall lay out the work from base lines and bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all work executed under the contract. The
Contractor shall verify the figures before laying out the work and will be held responsible for any error
resulting from its failure to do so.

(f) The Contractor shall confine all operations (including storage of materials) on Homeowner premises to
areas authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the work area, including storage areas, free from accumulations of
waste materials. After completing the work and before final inspection, the Contractor shall (1) remove
from the premises all scaffolding, equipment, tools, and materials (including rejected materials) that are
not the property of the Homeowner and all rubbish caused by its work; (2) leave the work area in a clean,
neat, and orderly condition satisfactory to the Contracting Officer; (3) perform all specified tests; and, (4)
deliver the installation in complete and operating condition.

(h) The Contractor’s responsibility will terminate when all work has been completed, the final inspection
made, and the work accepted by the Contracting Officer. The Contractor will then be released from
further obligation except as required by the warranties specified elsewhere in the contract.

3. Architect’s Duties, Responsibilities, and Authority
(&) The Architect for this contract, and any successor, shall be designated in writing by the Contracting
Officer.

(b) The Architect shall serve as the Contracting Officer’s technical representative with respect to
architectural, engineering, and design matters related to the work performed under the contract. The
Architect may provide direction on contract performance. Such direction shall be within the scope of the
contract and may not be of a nature which: (1) institutes additional work outside the scope of the contract;
(2) constitutes a change as defined in the Changes clause herein; (3) causes an increase or decrease in the
cost of the contract; (4) alters the Construction Progress Schedule; or (5) changes any of the other express
terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but shall not be limited to:

(1) Making periodic visits to the work site, and on the basis of his/her on-site inspections, issuing written
reports to DOH which shall include all observed deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative at the site;

(2) Making modifications in drawings and technical specifications and assisting the Contracting Officer
in the preparation of change orders and other contract modifications for issuance by the Contracting
Officer;

(3) Reviewing and making recommendations with respect to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’s shop and detailed drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed for use by the Contractor; and, (iv) the
Contractor’s price breakdown and progress payment estimates; and,

(4) Assisting in inspections, signing Certificates of Completion, and making recommendations with
respect to acceptance of work completed under the contract.

4. Other Contracts
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DOH may undertake or award other contracts for additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the other contractors and with DOH employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the
additional work, heeding any direction that may be provided by the Contracting Officer. The Contractor
shall not commit or permit any act that will interfere with the performance of work by any other
contractor or by DOH employees

Pre-construction Conference and Notice to Proceed

(&) Upon scheduling of the contract execution, and prior to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives of DOH, its Architect, and other interested
parties convened by DOH. The conference will serve to acquaint the participants with the general plan of
the construction operation and all other requirements of the contract. DOH or its Architect will provide
the Contractor with the date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written Notice to Proceed from the Contracting Officer
or designee. The Contractor shall not begin work prior to receiving such notice. Such notice shall not be
prior to the homeowners three (3) day Notice of Cancellation period.

Site Investigation and Conditions Affecting the Work

(&) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and
location of the work, and that it has investigated and satisfied itself as to the general and local conditions
which can affect the work or its cost, including but not limited to, (1) conditions bearing upon
transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, electric
power, and roads;(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities
needed preliminary to and during work performance. The Contractor also acknowledges that it has
satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to
be encountered insofar as this information is reasonably ascertainable from an inspection of the site,
including all exploratory work done by DOH, as well as from the drawings and specifications made a part
of this contract. Any failure of the Contractor to take the actions described and acknowledged in this
paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty and
cost of successfully performing the work, or for proceeding to successfully perform the work without
additional expense to DOH.

(b) DOH assumes no responsibility for any conclusions or interpretations made by the Contractor based on
the information made available by DOH. Nor does DOH assume responsibility for any understanding
reached or representation made concerning conditions which can affect the work by any of its officers or
agents before the execution of this contract, unless that understanding or representation is expressly stated
in the contract.

Differing Site Conditions

(@) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the
Contracting Officer of (1) subsurface or latent physical conditions at the site which differ materially from
those indicated in this contract, or (2) unknown physical conditions at the site(s), of an unusual nature,
which differ materially from those ordinarily encountered and generally recognized as inhering in work
of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. Work
shall not proceed at the affected site, except at the Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the conditions do materially so differ and cause an
increase or decrease in the Contractor’s cost of, or the time required for, performing any part of the work
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(d)

under this contract, whether or not changed as a result of the conditions, the Contractor shall file a claim
in writing to DOH within ten days after receipt of such instructions and, in any event, before proceeding
with the work. An equitable adjustment in the contract price, the delivery schedule, or both shall be made
under this clause and the contract modified in writing accordingly.

No request by the Contractor for an equitable adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in
(a) above for giving written notice may be extended by the Contracting Officer.

No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall
be allowed if made after final payment under this contract.

Specifications and Drawings for Construction

(@)

(b)

(©)

(d)

(€)

(f)

9)

The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times
give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on
the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as
if shown or mentioned in both. In case of difference between drawings and specifications, the
specifications shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications,
the matter shall be promptly submitted to the Contracting Officer, who shall promptly make a
determination in writing. Any adjustment by the Contractor without such a determination shall be at its
own risk and expense. The Contracting Officer shall furnish from time to time such detailed drawings and
other information as considered necessary, unless otherwise provided.

Wherever in the specifications or upon the drawings the words “directed”, “required”, “ordered”,
“designated”, “prescribed”, or words of like import are used, it shall be understood that the “direction”,
“requirement”, “order”, “designation”, or “prescription”, of the Contracting Officer is intended and
similarly the words “approved”, “acceptable”, “satisfactory”, or words of like import shall mean
“approved by”, or “acceptable to”, or “satisfactory to” the Contracting Officer, unless otherwise expressly
stated.

Where “as shown”, “as indicated”, “as detailed”, or words of similar import are used, it shall be
understood that the reference is made to the drawings accompanying this contract unless stated otherwise.
The word “provided” as used herein shall be understood to mean “provide complete in place” that is
“furnished and installed”.

“Shop drawings” means drawings, submitted to DOH by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of materials of equipment. It includes drawings,
diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the Contractor to explain in detail specific portions of the work
required by the contract. DOH may duplicate, use, and disclose in any manner and for any purpose shop
drawings delivered under this contract.

If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review
them for accuracy, completeness, and compliance with other contract requirements and shall indicate its
approval thereon as evidence of such coordination and review. Shop drawings submitted to the
Contracting Officer without evidence of the Contractor’s approval may be returned for resubmission. The
Contracting Officer will indicate an approval or disapproval of the shop drawings and if not approved as
submitted shall indicate DOH’s reasons therefore. Any work done before such approval shall be at the
Contractor’s risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility
for any errors or omissions in such drawings, nor from responsibility for complying with the requirements
of this contract, except with respect to variations described and approved in accordance with (f) below.

If shop drawings show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Architect approves any
such variation and the Contracting Officer concurs, the Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is minor or does not involve a change in price or
in time of performance, a modification need not be issued.

It shall be the responsibility of the Contractor to make timely requests of DOH for such large scale and
full size drawings, color schemes, and other additional information, not already in his possession, which
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(h)

shall be required in the planning and production of the work. Such requests may be submitted as the need
arises, but each such request shall be filed in ample time to permit appropriate action to be taken by all
parties involved so as to avoid delay.

The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise
indicated) of all shop drawings as called for under the various headings of these specifications. Three sets
(unless otherwise indicated) of all shop drawings, will be retained by DOH and one set will be returned to
the Contractor. As required by the Contracting Officer, the Contractor, upon completing the work under
this contract, shall furnish a complete set of all shop drawings as finally approved. These drawings shall
show all changes and revisions made up to the time the work is completed and accepted.

This clause shall be included in all subcontracts at any tier. It shall be the responsibility of the Contractor
to ensure that all shop drawings prepared by subcontractors are submitted to the Contracting Officer.

Material and Workmanship

(@)

(b)

All equipment, material, and articles furnished under this contract shall be new and of the most suitable
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the
contract to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition.
The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of,
and as approved by the Contracting Officer, is equal to that named in the specifications, unless otherwise
specifically provided in this contract.

Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s approval of the machinery and mechanical and
other equipment to be incorporated into the work. When requesting approval, the Contractor shall
furnish to the Contracting Officer the name of the manufacturer, the model number, and other
information concerning the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this contract or by the Contracting Officer, the
Contractor shall also obtain the Contracting Officer’s approval of the material or articles which the
Contractor contemplates incorporating into the work. When requesting approval, the Contractor shall
provide full information concerning the material or articles. Machinery, equipment, material, and
articles that do not have the required approval shall be installed or used at the risk of subsequent
rejection.

(2) When required by the specifications or the Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its place of origin, the name of the producer, the
Contractor’s name, and the identification of the construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing each sample submitted for approval and
certifying that the material, equipment or accessory complies with contract requirements. The
certificates shall include the name and brand of the product, name of manufacturer, and the location
where produced.

(4) Approval of a sample shall not constitute a waiver of DOH right to demand full compliance with
contract requirements. Materials, equipment and accessories may be rejected for cause even though
samples have been approved.

(5) Wherever materials are required to comply with recognized standards or specifications, such
specifications shall be accepted as establishing the technical qualities and testing methods, but shall
not govern the number of tests required to be made nor modify other contract requirements. The
Contracting Officer may require laboratory test reports on items submitted for approval or may
approve materials on the basis of data submitted in certificates with samples. Check tests will be made
on materials delivered for use only as frequently as the Contracting Officer determines necessary to
insure compliance of materials with the specifications. The Contractor will assume all costs of
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11.

retesting materials which fail to meet contract requirements and/or testing materials offered in
substitution for those found deficient.

(6) After approval, samples will be kept in the Project office until completion of work. They may be built
into the work after a substantial quantity of the materials they represent has been built in and
accepted.

(c) Requirements concerning lead-based paint. The Contractor shall comply with the requirements
concerning lead-based paint contained in the Lead-Based Paint Poisoning Prevention Act (42 U.S.C.
4821-4846) as implemented by 24 CFR Part 35, HUD’s Lead Safe Housing Rule and EPA’s Repair
Renovation, and Painting Rule at 40 CFR.80 Subpart E.

Permits and Codes

The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules and
regulations. Notwithstanding the requirement of the Contractor to comply with the drawings and
specifications in the contract, all work installed shall comply with all applicable codes and regulations as
amended by any waivers. Before installing the work, the Contractor shall examine the drawings and the
specifications for compliance with applicable codes and regulations bearing on the work and shall
immediately report any discrepancy it may discover to the Contracting Officer. Where the requirements of the
drawings and specifications fail to comply with the applicable code or regulation, the Contracting Officer
shall modify the contract by change order pursuant to the clause entitled Changes herein to conform to the
code or regulation.

(a) The Contractor shall secure and pay for all permits, fees, and licenses necessary for the proper execution
and completion of the work. Where DOH can arrange for the issuance of all or part of these permits, fees
and licenses, without cost to the Contractor, the contract amount shall be reduced accordingly.

Health, Safety, and Accident Prevention

(@) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required to work in surroundings or under working
conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety as
determined under construction safety and health standards promulgated by the Secretary of Labor by
regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the Secretary of Labor at 29 CFR Part 1926. Failure
to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety
Standards Act (Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et seq.; and

(2) Include the terms of this clause in every subcontract so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of exposure data on all accidents incident to work
performed under this contract resulting in death, traumatic injury, occupational disease, or damage to
property, materials, supplies, or equipment, and shall report this data in the manner prescribed by 29 CFR
Part 1904.
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13.

14.

(d) The Contracting Officer shall notify the Contractor of any noncompliance with these requirements and of
the corrective action required. This notice, when delivered to the Contractor or the Contractor’s
representative at the site of the work, shall be deemed sufficient notice of the noncompliance and
corrective action required. After receiving the notice, the Contractor shall immediately take corrective
action. If the Contractor fails or refuses to take corrective action promptly, the Contracting Officer may
issue an order stopping all or part of the work until satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for equitable adjustment for additional time or money on
any stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’ compliance with the provisions of this clause.
The Contractor shall take such action with respect to any subcontract as DOH, the Secretary of Housing
and Urban Development, or the Secretary of Labor shall direct as a means of enforcing such provisions.

Temporary Heating

The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to properly
protect all work and materials against damage by dampness and cold, to dry out the work, and to facilitate the
completion of the work. Any permanent heating equipment used shall be turned over to the Homeowner in the
condition and at the time required by the specifications.

Availability and Use of Utility Services

(@) The Homeowner shall make all reasonably required amounts of utilities available to the Contractor from
existing outlets and supplies, as specified in the contract. The Contractor shall carefully conserve any
utilities furnished without charge.

(b) The Contractor, at its expense and in a manner satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and distribution lines. Before final acceptance of the work
by DOH, the Contractor shall remove all the temporary connections, distribution lines, meters, and
associated paraphernalia.

Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs,
and grass) on or adjacent to the work site, which are not to be removed under this contract, and which do
not unreasonably interfere with the work required under this contract.

(b) The Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging
vegetation that will remain in place. If any limbs or branches of trees are broken during performance of
this contract, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the
Contracting Officer.

(c) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work
site and (2) on adjacent property of a third party, the locations of which are made known to or should be
known by the Contractor. Prior to disturbing the ground at the construction site, the Contractor shall
ensure that all underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure, and protect as necessary all foundations and other
parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be affected by
the excavations or other operations connected with the construction of the project.

(e) Any equipment temporarily removed as a result of work under this contract shall be protected, cleaned,
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(f)
(@)
(h)

)

(k)

and replaced in the same condition as at the time of award of this contract.

New work which connects to existing work shall correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise required by the specifications.

No structural members shall be altered or in any way weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified in the plans or specifications.

If the removal of the existing work exposes discolored or unfinished surfaces, or work out of alignment,
such surfaces shall be refinished, or the material replaced as necessary to make the continuous work
uniform and harmonious. This, however, shall not be construed to require the refinishing or
reconstruction of dissimilar finishes previously exposed, or finished surfaces in good condition, but in
different planes or on different levels when brought together by the removal of intervening work, unless
such refinishing or reconstruction is specified in the plans or specifications.

The Contractor shall give all required notices to any adjoining or adjacent property owner or other party
before the commencement of any work.

The Contractor shall indemnify and save harmless DOH from any damages on account of settlement or
the loss of lateral support of adjoining property, any damages from changes in topography affecting
drainage, and from all loss or expense and all damages for which DOH may become liable in consequence
of such injury or damage to adjoining and adjacent structures and their premises.

The Contractor shall repair any damage to vegetation, structures, equipment, utilities, or improvements,
including those that are the property of a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

Temporary Buildings and Transportation of Materials

(@)

(b)

Temporary buildings (e.g., storage sheds, shops, offices, sanitary facilities) and utilities may be erected by
the Contractor only with the approval of the Contracting Officer and shall be built with labor and
materials furnished by the Contractor without expense to DOH. The temporary buildings and utilities
shall remain the property of the Contractor and shall be removed by the Contractor at its expense upon
completion of the work. With the written consent of the Contracting Officer, the buildings and utilities
may be abandoned and need not be removed.

The Contractor shall, as directed by the Contracting Officer, use only established roadways, or use
temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.
When materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading
capacity recommended by the manufacturer of the vehicle or prescribed by any federal, state, or local law
or regulation. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from
damage. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

Clean Air and Water

The contactor shall comply with the Clean Air Act, as amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251 et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

17. Energy Efficiency

41



18.

19.

The Contractor shall comply with mandatory standards and policies relating to energy efficiency which are
contained in the energy conservation plan issued in compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the contract is performed.

Green Building Standards

DOH will require that all replacement of residential properties, including reconstruction and new construction
of substantially damaged properties meet the Enterprise Green Communities Standard.

For those buildings that are non-substantially damaged, DOH will require that they be rehabilitated following
the HUD CPD Green Buildings Retrofit Checklist. The requirement for rehabilitation is that to the extent
possible strive to meet the checklist standard where there are Energy Star, Water Sense and Federal
Management Program-designed products available.

DOH strongly encourages the use of green infrastructure techniques to mitigate against storm water run-off
and flooding and incorporate EPA’s Green Infrastructure resources to the extent feasible.

Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized representative of DOH by which DOH approves of the
work performed under this contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work performed under the contract (including, when
appropriate, raw materials, equipment, components, and intermediate assemblies) to determine
whether it conforms to contract requirements.

(3) “Testing” mean that element of inspection that determines the properties or elements, including
functional operation of materials, equipment, or their components, by the application of established
scientific principles and procedures.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure
that the work performed under the contract conforms to contract requirements. All work is subject to
DOH inspection and test at all places and at all reasonable times before acceptance to ensure strict
compliance with the terms of the contract.

(c) DOH inspections and tests are for the sole benefit of DOH and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control measures; (2) relieve the Contractor of responsibility
for loss or damage of the material before acceptance; (3) constitute or imply acceptance; or, (4) affect the
continuing rights of DOH after acceptance of the completed work under paragraph (j) below.

(d) The presence or absence of DOH inspector does not relieve the Contractor from any contract requirement,
nor is the inspector authorized to change any term or condition of the specifications without the
Contracting Officer’s written authorization. All instructions and approvals with respect to the work shall
be givento the Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by
the Contracting Officer. DOH may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection
makes reinspection or retest necessary. DOH shall perform all inspections and tests in a manner that will
not unnecessarily delay the work. Special, full size, and performance tests shall be performed as
described in the contract.

(f) DOH may conduct routine inspections of the construction site on a daily basis.

(9) The Contractor shall, without charge, replace or correct work found by DOH not to conform to contract
requirements, unless DOH decides that it is in its interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from
the premises.
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(h) If the Contractor does not promptly replace or correct rejected work, DOH may (1) by contract or

(i)

)

otherwise, replace or correct the work and charge the cost to the Contractor, or (2) terminate for default
the Contractor’s right to proceed.

If any work requiring inspection is covered up without ap- proval of DOH, it must, if requested by the
Contracting Officer, be uncovered at the expense of the Contractor. If at any time before final acceptance
of the entire work, DOH considers it necessary or advisable, to examine work already completed by
removing or tearing it out, the Contractor, shall on request, promptly furnish all necessary facilities, labor,
and material. If such work is found to be defective or nonconforming in any material respect due to the
fault of the Contractor or its subcontractors, the Contractor shall defray all the expenses of the
examination and of satisfactory reconstruction. If, however, such work is found to meet the requirements
of the contract, the Contracting Officer shall make an equitable adjustment to cover the cost of the
examination and reconstruction, including, if completion of the work was thereby delayed, an extension
of time.

The Contractor shall notify the Contracting Officer, in writing, as to the date when in its opinion all or a
designated portion of the work will be substantially completed and ready for inspection. If the Architect
determines that the state of preparedness is as represented, DOH will promptly arrange for the inspection.
Unless otherwise specified in the contract, DOH shall accept, as soon as practicable after completion and
inspection, all work required by the contract or that portion of the work the Contracting Officer
determines and designates can be accepted separately. Acceptance shall be final and conclusive except for
latent defects, fraud, gross mistakes amounting to fraud, or DOH’s right under any warranty or guarantee.

Use and Possession Prior to Completion

(@)

(b)

If applicable, the Homeowner may have the right to take possession of or use any completed or partially
completed part of the work. Before taking possession of or using any work, the Contracting Officer shall
furnish the Contractor a list of items of work remaining to be performed or corrected on those portions of
the work that the Homeowner intends to take possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the
terms of the contract. The Homeowner’s possession or use shall not be deemed an acceptance of any
work under the contract.

While the Homeowner has such possession or use, the Contractor shall be relieved of the responsibility
for (1) the loss of or damage to the work resulting from the Homeowner’s possession or use,
notwithstanding the terms of the clause entitled Permits and Codes herein; (2) all maintenance costs on
the areas occupied; and, (3) furnishing heat, light, power, and water used in the areas occupied without
proper renuneration therefore. If prior possession or use by the Homeowner delays the progress of the
work or causes additional expense to the Contractor, an equitable adjustment shall be made in the contract
price or the time of completion, and the contract shall be modified in writing accordingly.

Warranty of Title

The Contractor warrants good title to all materials, supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all improvements thereon free from any claims, liens or charges,
and agrees further that neither it nor any other person, firm or corporation shall have any right to a lien upon
the premises or anything appurtenant thereto.

Warranty of Construction

(@)

In addition to any other warranties in this contract, the Contractor warrants, except as provided in
paragraph (j) of this clause, that work performed under this contract conforms to the contract
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(b)

(©)

(d)
)

(f)

(9)
(h)

(i)

()

requirements and is free of any defect in equipment, material, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier. This warranty shall continue for a period of one
year from the date of final acceptance of the work. If the Homeowner takes possession of any part of the
work before final acceptance, this warranty shall continue for a period of (one year unless otherwise
indicated) from the date that the Homeowner takes possession.

The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s expense, any damage to Homeowner-owned or
controlled real or personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require- ments; or

(2) Any defects of equipment, material, workmanship or design furnished by the Contractor.

The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or replaced will run for (one year unless otherwise
indicated) from the date of repair or replacement.

The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect or damage.

If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of
notice, DOH shall have the right to replace, repair or otherwise remedy the failure, defect, or damage at
the Contractor’s expense.

With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for
work performed and materials furnished under this contract, the Contractor shall:

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed in writing, for the benefit of the homeowner; and,

(3) Enforce all warranties for the benefit of the homeowner.

In the event the Contractor’s warranty under paragraph(a) of this clause has expired, the homeowner may
bring suit at its own expense to enforce a subcontractor’s, manufacturer’s or supplier’s warranty.

Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of material or design furnished by the
homeowner nor for the repair of any damage that results from any defect in DOH furnished material or
design.

Notwithstanding any provisions herein to the contrary, the establishment of the time periods in paragraphs
(a) and (c) above relate only to the specific obligation of the Contractor to correct the work, and have no
relationship to the time within which its obligation to comply with the contract may be sought to be
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to its obligation other than specifically to correct the work.

This warranty shall not limit DOH’s/Homeowner’s rights under the Inspection and Acceptance of
Construction clause of this contract with respect to latent defects, gross mistakes or fraud.

Contract Period

The Contractor shall complete all work required under this contract within 270 calendar days of the effective
date of the contract, or within the time schedule established in the notice to proceed issued by the Contracting
Officer.

Order of Provisions

In the event of a conflict between these General Conditions and the Specifications, the General Conditions
shall prevail. In the event of a conflict between the contract and any applicable state or local law or
regulation, the state or local law or regulation shall prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the
event of such a conflict, applicable federal law, regulation, and Executive Order shall prevail.
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25. Payments

(@)
(b)

(©)

(d)

(€)

(f)

9

(h)

(i)

DOH/Homeowner shall pay the Contractor the price as provided in this contract.

DOH shall make progress payments approximately every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality established under the contract, as approved by
the Contracting Officer. DOH may, subject to written determination and approval of the Contracting
Officer, make more frequent payments to contractors which are qualified small businesses.

Before the first progress payment under this contract, the Contractor shall furnish, in such detail as
requested by the Contracting Officer, a breakdown of the total contract price showing the amount
included therein for each principal category of the work, which shall substantiate the payment amount
requested in order to provide a basis for determining progress payments. The breakdown shall be
approved by the Contracting Officer and must be acceptable to DOH. The values and quantities employed
in making up this breakdown are for determining the amount of progress payments and shall not be
construed as a basis for additions to or deductions from the contract price. The Contractor shall prorate its
overhead and profit over the construction period of the contract.

The Contractor shall submit, on AIA forms provided by DOH, periodic estimates showing the value of the
work performed during each period based upon the approved breakdown of the contract price. Such
estimates shall be submitted not later than_14_days in advance of the date set for payment and are subject
to correction and revision as required. The estimates must be approved by the Contracting Officer with
the concurrence of the Architect prior to payment. If the contract covers more than one project, the
Contractor shall furnish a separate progress payment estimate for each.

Along with each request for progress payments and the required estimates, the Contractor shall furnish
lien waivers and labor releases as good and sufficient evidence that the premises are free from all liens,
damages, and anything chargeable to said contractor.

Except as otherwise provided in State law, DOH shall retain five (5) percent of the amount of progress
payments until completion and acceptance of all work under the contract; except, that if upon completion
of 50 percent of the work, the Contracting Officer, after consulting with the Architect, determines that the
Contractor’s performance and progress are satisfactory, DOH may make the remaining payments in full
for the work subsequently completed. If the Contracting Officer subsequently determines that the
Contractor’s performance and progress are unsatisfactory, DOH shall reinstate the five (5) percent
retainage until such time as the Contracting Officer determines that performance and progress are
satisfactory. Retainage will be released 90 days after project completion.

The Contracting Officer may authorize material delivered on the site and preparatory work done to be
taken into consideration when computing progress payments. Material delivered to the Contractor at
locations other than the site may also be taken into consideration if the Contractor furnishes satisfactory
evidence that (1) it has acquired title to such material; (2) the material is properly stored in a bonded
warehouse, storage yard, or similar suitable place as may be approved by the Contracting Officer; (3) the
material is insured to cover its full value; and (4) the material will be used to perform this contract. Before
any progress payment which includes delivered material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to assure the protection of DOH’s/Homeowner’s
interest in such materials. The Contractor shall remain responsible for such stored material
notwithstanding the transfer of title to the Homeowner.

All material and work covered by progress payments made shall, at the time of payment become the sole
property of the Homeowner, but this shall not be construed as (1) relieving the Contractor from the sole
responsibility for all material and work upon which payments have been made or the restoration of any
damaged work; or, (2) waiving the right of DOH/Homeowner to require the fulfillment of all of the terms
of the contract. In the event the work of the Contractor has been damaged by other contractors or persons
other than employees of DOH in the course of their employment, the Contractor shall restore such
damaged work without cost to DOH/Homeowner and to seek redress for its damage only from those who
directly caused it.

DOH shall make the final payment due the Contractor under this contract after (1) completion and final
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acceptance of all work; and (2) presentation of release of all claims against DOH/Homeowner arising by
virtue of this contract, other than claims, in stated amounts, that the Contractor has specifically excepted
from the operation of the release. Each such exception shall embrace no more than one claim, the basis
and scope of which shall be clearly defined. The amounts for such excepted claims shall not be included
in the request for final payment. A release may also be required of the assignee if the Contractor’s claim
to amounts payable under this contract has been assigned.

Prior to making any payment, the Contracting Officer may require the Contractor to furnish receipts or
other evidence of payment from all persons performing work and supplying material to the Contractor, if
the Contracting Officer determines such evidence is necessary to substantiate claimed costs.

DOH shall not; (1) determine or adjust any claims for payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers; or, (2) withhold any moneys for the protection of
the subcontractors or material suppliers. The failure or refusal of DOH to withhold moneys from the
Contractor shall in nowise impair the obligations of any surety or sureties under any bonds furnished
under this contract.

Contract Modifications

(@)
(b)

(©)

Only the Contracting Officer has authority to modify any term or condition of this contract. Any contract
modification shall be authorized in writing.

The Contracting Officer may modify the contract unilaterally (1) pursuant to a specific authorization
stated in a contract clause (e.g., Changes); or (2) for administrative matters which do not change the rights
or responsibilities of the parties (e.g., change in DOH/homeowner’s address). All other contract
modifications shall be in the form of supplemental agreements signed by the Contractor and the
Contracting Officer.

When a proposed modification requires the approval of DOH prior to its issuance (e.g., a change order
that exceeds DOH’s approved threshold), such modification shall not be effective until the required
approval is received by DOH.

Changes

(@)

(b)

(©)
(d)

The Contracting Officer may, at any time, without notice to the sureties, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract
including changes:

(1) In the specifications (including drawings and designs);

(2) Inthe method or manner of performance of the work;

(3) Directing the acceleration in the performance of the work.

Any other written order or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a
change order under this clause; provided, that the Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the order and (2) that the Contractor regards the order as
a change order.

Except as provided in this clause, no order, statement or conduct of the Contracting Officer shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment.

If any change under this clause causes an increase or decrease in the Contractor’s cost of, or the time
required for the performance of any part of the work under this contract, whether or not changed by any
such order, the Contracting Officer shall make an equitable adjustment and modify the contract in
writing. However, except for a adjustment based on defective specifications, no proposal for any change
under paragraph (b) above shall be allowed for any costs incurred more than 20 days (5 days for oral
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orders) before the Contractor gives written notice as required. In the case of defective specifications for
which DOH is responsible, the equitable adjustment shall include any increased cost reasonably incurred
by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause, or (2) the furnishing of a written notice under
paragraph(b) of this clause, by submitting a written statement describing the general nature and the
amount of the proposal. If the facts justify it, the Contracting Officer may extend the period for
submission. The proposal may be included in the notice required under paragraph (b) above. No proposal
by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this
contract.

(f) The Contractor’s written proposal for equitable adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all increases and decreases in the contract in at least
the following details:

(1) Direct Costs. Materials (list individual items, the quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed); Construction equipment exclusively necessary
for the change; Costs of preparation and/ or revision to shop drawings resulting from the change;
Worker’s Compensation and Public Liability Insurance; Employment taxes under FICA and FUTA,
and, Bond Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead, general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and may vary according to the nature, extent, and
complexity of the work required by the change.

The allowability of the direct and indirect costs shall be determined in accordance with the Contract Cost
Principles and Procedures for Commercial Firms in Part 31 of the Federal Acquisition Regulation (48 CFR 1-
31), as implemented by HUD Handbook 2210.18, in effect on the date of this contract. The Contractor shall
not be allowed a profit on the profit received by any subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for indirect costs. On proposals covering both
increases and decreases in the amount of the contract, the application of indirect costs and profit shall be on
the net- change in direct costs for the Contractor or subcontractor performing the work

(g) The Contractor shall include in the proposal its request for time extension (if any), and shall include
sufficient information and dates to demonstrate whether and to what extent the change will delay the
completion of the contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30 days after their receipt, or notify the Contractor
of the date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the Contractor from proceeding with the contract as
changed.

(j) Except in an emergency endangering life or property, no change shall be made by the Contractor without
a prior order from the Contracting Officer.

Suspension of Work

(@) The Contracting Officer may order the Contractor in writing to suspend, delay, or interrupt all or any part
of the work of this contract for the period of time that the Contracting Officer determines appropriate for
the convenience of DOH/Homeowner.

If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the
Contracting Officer’s failure to act within the time specified (or within a reasonable time if not specified) in
this contract an adjustment may be made for any increase in the cost of performance of the contract
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30.

(excluding profit) necessarily caused by such unreasonable suspension, delay, or interruption and the contract
modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension,
delay, or interruption to the extent that performance would have been so suspended, delayed, or interrupted by
any other cause, including the fault or negligence of the Contractor or for which any equitable adjustment is
provided for or excluded under any other provision of this contract.

(b) A claim under this clause shall not be allowed without prior written approval of the Contracting Officer.

Disputes

(a) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to the contract. A claim arising
under the contract, unlike a claim relating to the contract, is a claim that can be resolved under a contract
clause that provides for the relief sought by the claimant. A voucher, invoice, or other routine request for
payment that is not in dispute when submitted is not a claim. The submission may be converted to a claim
by complying with the requirements of this clause, if it is disputed either as to liability or amount or is not
acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled Labor Standards - Davis Bacon and Related Acts,
herein, all disputes arising under or relating to this contract, including any claims for damages for the
alleged breach thereof which are not disposed of by agreement, shall be resolved under this clause.

(c) All claims by the Contractor shall be made in writing and submitted to the Contracting Officer for a
written decision.

(d) A claim by the Homeowner against the Contractor shall be subject to a written decision by the
Contracting Officer.

(e) The Contracting Officer shall, within 60 (unless otherwise indicated) days after receipt of the request,
decide the claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer’s decision shall be final unless the Contractor (1) appeals in writing to a higher
level in DOH in accordance with DOH’s policy and procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of competent jurisdiction. Such appeal must be made
within (30 unless otherwise indicated) days after receipt of the Contracting Officer’s decision.

(g) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any
request for relief, claim, appeal, or action arising under or relating to the contract, and comply with any
decision of the Contracting Officer.

Default

(a) If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with the diligence
that will insure its completion within the time specified in this contract, or any extension thereof, or fails
to complete said work within this time, the Contracting Officer may, by written notice to the Contractor,
terminate the right to proceed with the work (or separable part of the work) that has been delayed. In this
event, DOH may take over the work and complete it, by contract or otherwise, and may take possession
of and use any materials, equipment, and plant on the work site necessary for completing the work. The
Contractor and its sureties shall be liable for any damage to DOH/Homeowner resulting from the
Contractor’s refusal or failure to complete the work within the specified time, whether or not the
Contractor’s right to proceed with the work is terminated. This liability includes any increased costs
incurred by DOH/Homeowner in completing the work.

(b) The Contractor’s right to proceed shall not be terminated or the Contractor charged with damages under
this clause if—

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without
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the fault or negligence of the Contractor. Examples of such causes include (i) acts of God, or of the
public enemy, (ii) acts of DOH or other governmental entity in either its sovereign or contractual
capacity, (iii) acts of another contractor in the performance of a contract with DOH, (iv) fires, (v)
floods, (vi) epidemics, (vii) quarantine restrictions, (viii) strikes, (ix) freight embargoes, (x) unusually
severe weather, or (xi) delays of subcontractors or suppliers at any tier arising from unforeseeable
causes beyond the control and without the fault or negligence of both the Contractor and the
subcontractors or suppliers; and

(2) The Contractor, within days (5 days unless otherwise indicated) from the beginning of such delay
(unless extended by the Contracting Officer) notifies the Contracting Officer in writing of the causes
of delay. The Contracting Officer shall ascertain the facts and the extent of the delay. If, in the
judgment of the Contracting Officer, the findings of fact warrant such action, time for completing the
work shall be extended by written modification to the contract. The findings of the Contracting
Officer shall be reduced to a written decision which shall be subject to the provisions of the Disputes
clause of this contract

If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was not in
default, or that the delay was excusable, the rights and obligations of the parties will be the same as if the
termination had been for convenience of DOH.

31. Liquidated Damages

(@)

(b)

(©

If the Contractor fails to complete the work within the time specified in the contract, or any extension, as
specified in the clause entitled Default of this contract, the Contractor may pay to DOH as liquidated
damages, the sum of $100.00 for each day of delay. If different completion dates are specified in the
contract for separate parts or stages of the work, the amount of liquidated damages shall be assessed on
those parts or stages which are delayed. To the extent that the Contractor’s delay or nonperformance is
excused under another clause in this contract, liquidated damages shall not be due DOH. The Contractor
remains liable for damages caused other than by delay.

If DOH terminates the Contractor’s right to proceed, the resulting damage will consist of liquidated
damages until such reasonable time as may be required for final completion of the work together with any
increased costs occasioned DOH in completing the work.

If DOH does not terminate the Contractor’s right to proceed, the resulting damage will consist of
liquidated damages until the work is completed or accepted.

32. Termination for Convenience

(@)

(b)

(©)

The Contracting Officer may terminate this contract in whole, or in part, whenever the Contracting
Officer determines that such termination is in the best interest of DOH/Homeowner. Any such

termination shall be effected by delivery to the Contractor of a Notice of Termination specifying the

extent to which the performance of the work under the contract is terminated, and the date upon which

such termination becomes effective.

If the performance of the work is terminated, either in whole or in part, DOH/Homeowner shall be liable
to the Contractor for reasonable and proper costs resulting from such termination upon the receipt by
DOH of a properly presented claim setting out in detail: (1) the total cost of the work performed to date of
termination less the total amount of contract payments made to the Contractor; (2) the cost (including
reasonable profit) of settling and paying claims under subcontracts and material orders for work
performed and materials and supplies delivered to the site, payment for which has not been made by DOH
to the Contractor or by the Contractor to the subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until DOH or assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of legal and accounting services reasonably
necessary to prepare and present the termination claim to DOH/Homeowner; and (5) an amount
constituting a reasonable profit on the value of the work performed by the Contractor.

The Contracting Officer will act on the Contractor’s claim within days (60 days unless otherwise
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34.

(d)

indicated) of receipt of the Contractor’s claim.
Any disputes with regard to this clause are expressly made subject to the provisions of the Disputes clause
of this contract.

Assignment of Contract

The Contractor shall not assign or transfer any interest in this contract; except that claims for monies due or to
become due from DOH/Homeowner under the contract may be assigned to a bank, trust company, or other
financial institution. Such assignments of claims shall only be made with the written concurrence of the
Contracting Officer. If the Contractor is a partnership, this contract shall inure to the benefit of the surviving
or remaining member(s) of such partnership as approved by the Contracting Officer.

Insurance

(@)

(b)

(©)

Before commencing work, the Contractor and each subcontractor shall furnish DOH with certificates of
insurance listing DOH and the Homeowner as additionally insured A.T.I.M.A. showing the following
insurance is in force and will insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or Territorial Workers” Compensation laws.

(2) Commercial General Liability with a combined single limit for bodily injury and property damage of
not less than $1,000,000 per occurrence to protect the Contractor and each subcontractor against
claims for bodily injury or death and damage to the property of others. This shall cover the use of all
equipment, hoists, and vehicles on the site(s) not covered by Automobile Liability under (3) below. If
the Contractor has a “claims- made” policy, then the following additional requirements apply: the
policy must provide a “retroactive date” which must be on or before the execution date of the
Contract; and the extended reporting period may not be less than five years following the completion
date of the Contract.

(3) Automobile Liability on owned and non -owned motor vehicles used on the site(s) or in connection
therewith for a combined single limit for bodily injury and property damage of not less than
$1,000,000 per occurrence.

(4) Cargo Insurance in the amount of $250,000 is required when the project involves raising the structure
above the Base Flood Elevation.

Before commencing work, the Contractor shall furnish DOH with a certificate of insurance evidencing

that Builder’s Risk (fire and extended coverage) Insurance on all work in place and/or materials stored at

the building site(s), including foundations and building equipment, is in force. The Builder’s Risk

Insurance shall be for the benefit of the Contractor, the Homeowner and DOH as their interests may

appear and each shall be named in the policy or policies as an insured. The Contractor in installing

equipment supplied by DOH shall carry insurance on such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by DOH. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations until such time as work on the superstructure is
started. It need not be carried on landscape work. Policies shall furnish coverage at all times for the full
cash value of all completed construction, as well as materials in place and/or stored at the site(s), whether
or not partial payment has been made by DOH. The Contractor may terminate this insurance on buildings
as of the date taken over for occupancy by the Homeowner. The Contractor is not required to carry

Builder’s Risk Insurance for modernization work which does not involve structural alterations or

additions and where the Homeowner’s existing fire and extended coverage policy can be endorsed to

include such work.

All insurance shall be carried with companies which are financially responsible and admitted to do

business in the State in which the project is located with a minimum Best rating of A-. If any such

insurance is due to expire during the construction period, the Contractor (including subcontractors, as
applicable) shall not permit the coverage to lapse and shall furnish evidence of coverage to the
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36.

37.

Contracting Officer. All certificates of insurance, as evidence of coverage, shall provide that no coverage
may be canceled or non- renewed by the insurance company until at least 30 days prior written notice has
been given to the Contracting Officer.

Subcontracts
(@) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or other purchase agreement, including
modifications and change orders to the foregoing, entered into by a subcontractor to furnish supplies,
materials, equipment, and services for the performance of the prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or
services to or for the Contractor or another subcontractor.

(b) The Contractor shall not enter into any subcontract with any subcontractor who has been temporarily
denied participation in a HUD program or who has been suspended or debarred from participating in
contracting programs by any agency of the United States Government or of the state in which the work
under this contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or omissions of its subcontractors, and of persons
either directly or indirectly employed by them as for the acts or omissions of persons directly employed
by the Contractor.

(d) The Contractor shall insert appropriate clauses in all subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable to the work of subcontractors.

(e) Nothing contained in this contract shall create any contractual relationship between any subcontractor and
DOH or between the subcontractor and HUD.

Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and women’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit
maximum participation by small and minority businesses and women’s business enterprises;

(d) Establishing delivery schedules, where the requirements of the contract permit, which encourage
participation by small and minority businesses and women’s business enterprises; and

(e) Using the services and assistance of the U.S. Small Business Administration, the Minority Business
Development Agency of the U.S. Department of Commerce, and State and local governmental small
business agencies.

Equal Employment Opportunity

During the performance of this contract, the Contractor agrees as follows:

(a) The Contractor shall not discriminate against any employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees
are treated during employment without regard to their race, color, religion, sex, national origin, or
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(©)

(d)

()

(f)

(9)

(h)

(i)

)

handicap. Such action shall include, but not be limited to, (1) employment, (2) upgrading, (3) demotion,
(4) transfer, (5) recruitment or recruitment advertising, (6) layoff or termination, (7) rates of pay or other
forms of compensation, and (8) selection for training, including apprenticeship.

The Contractor shall post in conspicuous places available to employees and applicants for employment
the notices to be provided by the Contracting Officer that explain this clause.

The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting
Officer advising the labor union or workers’ representative of the Contractor’s commitments under this
clause, and post copies of the notice in conspicuous places available to employees and applicants for
employment.

The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and
orders of the Secretary of Labor.

The Contractor shall furnish all information and reports required by Executive Order 11246, as amended,
Section 503 of the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto. The Contractor shall permit access to its books, records, and
accounts by the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

In the event of a determination that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in
whole or in part, and the Contractor may be declared ineligible for further Government contracts, or
Federally assisted construction contracts under the procedures authorized in Executive Order 11246, as
amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of
Labor, or as otherwise provided by law.

The Contractor shall include the terms and conditions of this clause in every subcontract or purchase order
unless exempted by the rules, regulations, or orders of the Secretary of Labor issued under Executive
Order 11246, as amended, so that these terms and conditions will be binding upon each subcontractor or
vendor. The Contractor shall take such action with respect to any subcontract or purchase order as the
Secretary of Housing and Urban Development or the Secretary of Labor may direct as a means of
enforcing such provisions, including sanctions for noncompliance; provided that if the Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction, the Contractor may request the United States to enter into the litigation to protect the interests of
the United States.

Compliance with the requirements of this clause shall be to the maximum extent consistent with, but not

in derogation of, compliance with section 7(b) of the Indian Self-Determination and Education Assistance
Act and the Indian Preference clause of this contract.

Employment, Training, and Contracting Opportunities for Low-Income Persons, Section 3 of the
Housing and Urban Development Act of 1968.

(@)

(b)

(©)

The work to be performed under this contract is subject to the requirements of Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section
3 is to ensure that employment and other economic opportunities generated by HUD assistance or HUD-
assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very
low-income persons, particularly persons who are recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which implement
Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are
under no contractual or other impediment that would prevent them from complying with the Part 135
regulations.

The contractor agrees to send to each labor organization or representative of workers with which the
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contractor has a collective bargaining agreement or other understanding, if any, a notice advising the
labor organization or workers' representative of the contractor's commitments under this Section 3 clause,
and will post copies of the notice in conspicuous places at the work site where both employees and
applicants for training and employment positions can see the notice. The notice shall describe the Section
3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship
and training positions, the qualifications for each; and the name and location of the person(s) taking
applications for each of the positions; and the anticipated date the work shall begin.

(d) The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an applicable
provision of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 135. The contractor will not subcontract with any
subcontractor where the contractor has notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment positions, including training positions, that are
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other
than those to whom the regulations of 24 CFR Part 135 require employment opportunities to be directed,
were not filled to circumvent the contractor's obligations under 24 CFR Part 135.

() Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

(9) With respect to work performed in connection with Section 3 covered Indian housing assistance, section
7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the
work to be performed under this contract. Section 7(b) requires that to the greatest extent feasible (i)
preference and opportunities for training and employment shall be given to Indians, and (ii) preference in
the award of contracts and subcontracts shall be given to Indian organizations and Indian-owned
Economic Enterprises. Parties to this contract that are subject to the provisions of Section 3 and Section
7(b)agree to comply with Section 3 to the maximum extent feasible, but not in derogation of compliance
with section 7(b).

Interest of Members of Congress
No member of or delegate to the Congress of the United States of America shall be admitted to any share or
part of this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and Former Members, Officers, or Employees

No member, officer, or employee of DOH, no member of the governing body of the locality in which the
project is situated, no member of the governing body of the locality in which DOH was activated, and no
other public official of such locality or localities who exercises any functions or responsibilities with respect
to the project, shall, during his or her tenure, or for one year thereafter, have any interest, direct or indirect, in
this contract or the proceeds thereof.

Limitations on Payments made to Influence Certain Federal Financial Transactions

(&) The Contractor agrees to comply with Section 1352 of Title 31, United States Code which prohibits the
use of Federal appropriated funds to pay any person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, and officer or employee of Congress, or an employee
of a Member of Congress in connection with any of the following covered Federal actions: the awarding
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative
agreement.

(b) The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated
funds (including profit or fee received under a covered Federal transaction) have been paid, or will be
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paid, to any person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with a Federal contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringement of
any patent rights and shall save DOH/Homeowner harmless from loss on account thereof; except that DOH
shall be responsible for all such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified and the Contractor has no reason to believe that the specified
design, process, or product is an infringement. If, however, the Contractor has reason to believe that any
design, process or product specified is an infringement of a patent, the Contractor shall promptly notify the
Contracting Officer. Failure to give such notice shall make the Contractor responsible for resultant loss.

Examination and Retention of Contractor’s Records

(a) DOH, HUD, or Comptroller General of the United States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract, have access to and the right to examine any of
the Contractor’s directly pertinent books, documents, papers, or other records involving transactions
related to this contract for the purpose of making audit, examination, excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts under this contract a clause substantially the
same as paragraph (a) above. “Subcontract,” as used in this clause, excludes purchase orders not
exceeding $10,000.

(c) The periods of access and examination in paragraphs (a) and (b) above for records relating to (1) appeals
under the Disputes clause of this contract, (2) litigation or settlement of claims arising from the
performance of this contract, or (3) costs and expenses of this contract to which DOH, HUD, or
Comptroller General or any of their duly authorized representatives has taken exception shall continue
until disposition of such appeals, litigation, claims, or exceptions.

Labor Standards - Davis-Bacon and Related Acts

Except for housing rehabilitation/reconstruction projects designed to contain fewer than eight (8) units, if the
total amount of this contract exceeds $2,000, the Federal labor standards set forth in the clause below shall
apply to the development or construction work to be performed under the contract.

(@ Minimum Wages.

(1) All laborers and mechanics employed under this contract in the development or construction of the
project(s) involved will be paid unconditionally and not less often than once a week, and without
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full
amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor
which is attached hereto and made a part hereof (if applicable), regardless of any contractual
relationship which may be alleged to exist between the Contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to su ch
laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the regular weekly period, are deemed to be constructively made or
incurred during such weekly period. If applicable, such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification may be compensated at the rate specified
for each classification for the time actually worked therein; provided, that the employer’s payroll
records accurately set forth the time spent in each classification in which work is performed. The
wage determination (including any additional classification and wage rates conformed under 29 CFR
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5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and
its subcontractors at the site of the work in a prominent and accessible place where it can be easily
seen by the workers (if applicable).

(2) (i) Any class of laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with
the wage determination. HUD shall approve an additional classification and wage rate and fringe
benefits therefor only when all the following criteria have been met: (A) The work to be performed
by the classification requested is not performed by a classification in the wage determination; and (B)
The classification is utilized in the area by the construction industry; and (C) The proposed wage rate,
including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in
the wage determination.

(i) If the Contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and HUD or its designee agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent
by HUD or its designee to the Administrator of the Wage and Hour Division, Employee Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional classification action
within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee
within the 30-day period that additional time is necessary.

(iii) In the event the Contractor, the laborers or mechanics to be employed in the classification or their
representatives, and HUD or its designee do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), HUD or its designee shall
refer the questions, including the views of all interested parties and the recommendation of HUD or
its designee, to the Administrator of the Wage and Hour Division for determination. The
Administrator, or an authorized representative, will issue a determination within 30 days of receipt
and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(4) If the Contractor does not make payments to a trustee or other third person, the Contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program; provided, that the
Secretary of Labor has found, upon the written request of the Contractor, that the applicable standards
of the Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor to set
aside in a separate account assets for the meeting of obligations under the plan or program.

Withholding of funds. HUD or its designee shall, upon its own action or upon written request of an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
Contractor under this contract or any other Federal contract with the same prime Contractor, or any other
Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the
same prime Contractor, so much of the accrued payments or advances as may be considered necessary to
pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or
any subcontractor the full amount of wages required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or helper, employed or working in the construction
or development of the project, all or part of the wages required by the contract, HUD or its designee may,
after written notice to the Contractor, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased. HUD or its designee
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may, after written notice to the Contractor, disburse such amounts withheld for and on account of the
Contractor or subcontractor to the respective employees to whom they are due.
(c) Payrolls and basic records.

(1)

2

®)

Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working
in the construction or development of the project. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of wages
paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of
Labor has found, under 29 CFR 5.5(a)(1)(iv), that the wages of any laborer or mechanic include the
amount of costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs
shall maintain written evidence of the registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(i) The Contractor shall submit weekly for each week in which any contract work is performed a
copy of all payrolls to the Contracting Officer for transmission to HUD or its designee. The
payrolls submitted shall set out accurately and completely all of the information required to be
maintained under subparagraph (c)(1) of this clause. This information may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for
this purpose and may be purchased from the Superintendent of Documents, U.S. Government
Printing Office, Washington, D.C. 20402. The Contractor is responsible for the submission of
copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget
under OMB Control Number 1214-0149.)

(ii) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

a. That the payroll for the payroll period contains the information required to be maintained
under paragraph (c) (1) of this clause and that such information is correct and complete;

b. That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in 29
CFR Part 3; and

c. That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract.

(iii) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirements for submission of the “Statement of
Compliance” required by subparagraph (c)(2)(ii) of this clause.

(iv) The falsification of any of the above certifications may subject the Contractor or subcontractor to
civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the
United States Code.

The Contractor or subcontractor shall make the records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and shall permit such representatives to interview
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employees during working hours on the job. If the Contractor or subcontractor fails to submit the
required records or to make them available, HUD or its designee may, after written notice to the
Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work

(2)

they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship and Training, Employer and Labor Services (OATELS), or
with a State Apprenticeship Agency recognized by OATELS, or if a person is employed in his or her
first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is
not individually registered in the program, but who has been certified by OATELS or a State
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an
apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification
shall not be greater than the ratio permitted to the Contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered
or otherwise employed as stated in this paragraph, shall be paid not less than the applicable wage rate
on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman’s hourly rate) specified in the Contractor’s or subcontractor’s registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program
for the apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator of the Wage and Hour Division
determines that a different practice prevails for the applicable apprentice classification, fringes shall
be paid in accordance with that determination. In the event OATELS, or a State Apprenticeship
Agency recognized by OATELS, withdraws approval of an apprenticeship program, the Contractor
will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to
journeymen on the job site shall not be greater than permitted underthe plan approved by the
Employment and Training Administration. Every trainee must be paid at not less than the rate
specified in the approved program for the trainee’s level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe
benefits in accordance with the provisions of the trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman wage rate in the wage
determination which provides for less than full fringe benefits for apprentices. Any employee listed
on the payroll at a trainee rate who is not registered and participating in a training plan approved by
the Employment and Training Administration shall be paid not less than the applicable wage rate in
the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate in the wage determination for the work actually performed.
In the event the Employment and Training Administration withdraws approval of a training program,
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the Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29

CFR Part 3, which are hereby incorporated by reference in this contract.

Contract termination; debarment. A breach of this contract clause may be grounds for termination of the

contract and for debarment as a Contractor and a subcontractor as provided in 29 CFR 5.12.

Compliance with Davis-Bacon and related Act requirements. All rulings and interpretations of the Davis-

Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this

contract.

Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this clause

shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in

accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the Contractor (or any of its subcontractors)
and DOH, HUD, the U.S. Department of Labor, or the employees or their representatives.

Certification of eligibility.

(1) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts
by the United States Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(2) No part of this contract shall be subcontracted to any person or firm ineligible for award of a United
States Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed in the U. S. Criminal Code, 18 U.S.C. 1001.

Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and

“mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or mechanic in any workweek in which the individual
is employed on such work to work in excess of 40 hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay
for all hours worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanic (including
watchmen and guards) employed in violation of the provisions set forth in subparagraph (j)(1) of this
clause, in the sum of $10 for each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment of the overtime wages
required by provisions set forth in subparagraph (j)(1) of this clause.

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work performed by the Contractor or
subcontractor under any such contract or any Federal contract with the same prime Contractor, or any
other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which
is held by the same prime Contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such Contractor or subcontractor for unpaid wages and liquidated damages as provided
in the provisions set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts all the provisions contained
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in this clause, and such other clauses as HUD or its designee may by appropriate instructions require, and
also a clause requiring the subcontractors to include these provisions in any lower tier subcontracts. The
prime Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor
with all these provisions

45. . Non-Federal Prevailing Wage Rates

(@)

(b)
(©)

Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under State or

tribal law to be prevailing, with respect to any employee in any trade or position employed under the

contract, is inapplicable to the contract and shall not be enforced against the Contractor or any

subcontractor, with respect to employees engaged under the contract whenever such non-Federal

prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40
U.S.C. 3141 et seq.) to be prevailing in the locality with respect to such trade;

An applicable apprentice wage rate based thereon specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL- recognized State Apprenticeship Agency; or

An applicable trainee wage rate based thereon specified in a DOL-certified trainee program.

46. Procurement of Recovered Materials.

(@)

(b)

In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource
Conservation and Recovery Act, the Contractor shall procure items designated in guidelines of the

Environmental Protection Agency (EPA) at 40 CFR Part 247 that contains the highest percentage of
recovered materials practicable, consistent with maintaining a satisfactory level of competition. The
contractor shall procure items designated in the EPA guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor determines that such items: (1) are not reasonably

available in a reasonable period of time: (2) fail to meet reasonable performance standards, which shall be

determined on the basis of the guidelines of the National Institute of Standards and Technology, if
applicable to the item; or (3) are only available at an unreasonable price.

Paragraph (a) of this clause shall apply to items purchased under this contract where: (1) the Contractor
purchases in excess of $10,000 of the item under this contract; or (2) during the preceding Federal fiscal
year, the Contractor: (i) purchased any amount of the items for use under a contract that was funded with
Federal appropriations and was within a Federal agency or a State agency of a political subdivision of a
State; and (ii) purchased a total of in excess of $10,000 of the item both under
and outside that contract.
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The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

SECTION 000115

LIST OF DRAWING SHEETS

1.LIST OF DRAWINGS

A. Drawings: Drawings consist of the Contract Drawings and other drawings listed on the Table
of Contents page of the separately bound drawing set titled ‘Held, 159 Hillside Avenue,
Milford, CT,” dated 5/07/2013, revised 12/30/2013 and as modified by subsequent Addenda
and Contract modifications.

B. List of Drawings: Drawings consist of the following Contract Drawings and other drawings
of type indicated:
A.la Outline Specifications
A.1b Outline Specifications
A.2a Survey
A.2b Site Development Plan
A.2c Site Construction Notes and Details
A.2  Ground Floor and Roof Plans
A.3 Firstand Second Floor Plans
A.4  North and West Elevations
A.5 South and East Elevations
A.6  Building Sections
A.7 Building Section
A.8 Details
A.9 Details
A.10 Window and Door Schedules
A.11 Finish and Lighting Schedules
A.12 Ground Floor Lighting Plan
A.13 First and Second Floor Lighting Plans
S.1  Foundation Plan and Details
S.2  First Floor Framing Plan
S.3  Second Floor Framing Plan
S.4  Roof Framing Plan

END OF SECTION

MCA Project No. List of Drawing Sheets
33-262-1558 0001 15
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The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

SECTION 010000

SUMMARY OF WORK

General Conditions

The following provisions are intended to supplement and complement each other and shall, where
possible, be thus interpreted. If, however, any provision of the Project Documents irreconcilably
conflicts with one or more of the following provisions, the provision imposing the greater duty or
obligation on the Contractor shall govern.

1. Contractor shall supply all materials (except where indicated), labor, tools, equipment, and
supplies required to complete the total Project in accordance with the drawings, specifications and
other Contract Documents. Prior to beginning Work, Contractor shall list any deficiencies in
scope and report to the DOH.

2. Contractor shall provide all coordination of all Work with Owner, Owner Vendors, DOH, DOH
Agencies as required for project completion.

3. Contractor will develop a comprehensive logistics plan for all activities that affect the Owner.

4. Contractor is responsible on a daily basis to submit a Daily Construction Report (DCR) indicating
subcontractors, total number of people working, description of Work completed that day, total
hours worked that day, and any major deliveries.

5. Contractor shall secure and pay for a dumpster for all refuse and waste material. The dumpster
location will be determined by the property Owner.

6. If required for the Project (as reasonably determined by Owner) Contractor shall erect and
maintain dust-barriers to separate living areas from areas of construction.

7. Inthe event of a required utility shutdown, Contractor will diligently schedule work with the
Owner. Contractor will give the Owner Project Manager at least three (3) days advance notice of
any proposed utility shutdown.

8. Contractor shall comply with all of the legal regulations, including, but not limited to, OSHA
safety regulations and regulations of municipal, city, local, and other government agencies having
jurisdiction concerning the Work. Contractor shall give all notices and comply with all laws,
ordinances, codes, rules and regulations bearing on the conduct of the Work. If Contractor
performs any Work that is contrary to such laws, ordinances, codes, rules, and regulations, it shall
make all changes to comply therewith and bear all costs arising therefrom.

MCA Project No. Existing Hazardous Material Information
33-262-1558 003126
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The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

9. All permits, required for any part of Contractor’s Work, including those to be obtained in the
Owner’s name, shall be procured and paid for by Contractor.

PROJECT PE

1.1. All work, materials and labor in accordance with contract drawings and specifications.

PROJECT WORK DESCRIPTION

Project work is the construction of a new two story wood frame residential structure elevated 10
feet above existing grade on a reinforced concrete grade beam and concrete column foundation
supported on helical piles to be compliant with flood resistant and resilient construction techniques.

MCA Project No. Summary of Work
33-262-1558 010000
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The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

SECTION 013300

SUBMITTALPROCEDURES

PART 1-GENERAL

1.1 -RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Specification Sections, apply to this Section.

1.2 -SUMMARY

A. Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

B. Related Requirements:
1. Section 000115 "List of Drawings Sheets”

1.3 - DEFINITIONS

A. Action Submittals: Written and graphic information and physical samples that require
Engineer's responsive action. Action submittals are those submittals indicated in individual
Specification Sections as "action submittals."

B. Informational Submittals: Written and graphic information and physical samples that do not
require Engineer's responsive action. Submittals may be rejected for not complying with
requirements. Informational submittals are those submittals indicated in individual
Specification Sections as "informational submittals."

C. File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and
from another computer over a network and that serves as the basis for standard Internet
protocols. An FTP site is a portion of a network located outside of network firewalls within
which internal and external users are able to access files.

D. Martinez Couch & Associates LLC (MCA) is the Project Manager for this project. MCA will
provide technical consultation, review of all materials, and project management. All
references in this specification and in all other specifications references, MCA is Martinez
Couch & Associates.

1. All submittals shall be mailed to:
Martinez Couch & Associates
1084 Cromwell Avenue
Rocky Hill, CT 06067

MCA Project No. Submittal Procedures
33-262-1558 013300
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The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

Phone Number: (860) 436-4364
Fax Number: (860) 436-4626

E. Portable Document Format (PDF): An open standard file format licensed by Adobe Systems
used for representing documents in a device-independent and display resolution-independent
fixed-layout document format.

All submittals shall be submitted in PDF via electronic mail (email) to
1. recouch@martinezcouch.com

2. mranando@martinezcouch.com

1.4 - ACTION SUBMITTALS

A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by
dates required by construction schedule. Include time required for review, ordering,
manufacturing, fabrication, and delivery when establishing dates. Include additional time
required for making corrections or revisions to submittals noted by MCA and additional time
for handling and reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

2. Initial Submittal: Submit concurrently with startup construction schedule. Include
submittals required during the first 10 days of construction. List those submittals
required to maintain orderly progress of the Work and those required early because of
long lead time for manufacture or fabrication.

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor’s
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

4. Format: Arrange the following information in a tabular format:

a. Add information, such as scheduled dates for purchasing and installation and the
activity or event number, if using a CPM construction schedule.

Scheduled date for first submittal.

Specification Section number and title.

Submittal category: Action; informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for MCA final release or approval.

Scheduled date of fabrication.

Retain three subparagraphs below if CPM construction schedules are required.

Scheduled dates for purchasing.

Scheduled dates for installation.

Activity or event number.

—RT T SQ@ O a0T

MCA Project No. Submittal Procedures
33-262-1558 013300
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The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

1.5 -SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. MCA's Digital Data Files: Electronic digital data files of the Contract Drawings will not be
provided by Engineer for Contractor's use in preparing submittals.
a. Engineer makes no representations as to the accuracy or completeness of digital
data drawing files as they relate to the Contract Drawings.

B. Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal
schedule.

3. Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals.

4. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Engineer reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Engineer's receipt of submittal. No extension of
the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time
if coordination with subsequent submittals is required. Engineer will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

3. Resubmittal Review: Allow 15 days for review of each resubmittal.

4. Concurrent Consultant Review: Where the Contract Documents indicate that submittals
may be transmitted simultaneously to Engineer and to Engineer’s consultants, allow 15
days for review of each submittal. Submittal will be returned to Engineer before being
returned to Contractor.

D. Paper Submittals: Place a permanent label or title block on each submittal item for

identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title
block to record Contractor's review and approval markings and action taken by

Engineer.
3. Include the following information for processing and recording action taken:

a. Project name.
b. Date.
c. Name of Engineer.
MCA Project No. Submittal Procedures

33-262-1558 013300
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Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

d. Name of Construction Manager.

e. Name of Contractor.

f.  Name of subcontractor.

g. Name of supplier.

h.  Name of manufacturer.

i.

Submittal number or other unique identifier, including revision identifier.
1) Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).
j. Number and title of appropriate Specification Section.
k. Drawing number and detail references, as appropriate.
I.  Location(s) where product is to be installed, as appropriate.
m. Other necessary identification.

4. Additional Paper Copies: Unless additional copies are required for final submittal, and
unless Engineer observes noncompliance with provisions in the Contract Documents,
initial submittal may serve as final submittal.

5. Transmittal for Paper Submittals: Assemble each submittal individually and
appropriately for transmittal and handling. Transmit each submittal using a transmittal
form. Engineer will discard submittals received from sources other than Contractor.

a. Transmittal Form for Paper Submittals: Use AIA Document G810.
b. Transmittal Form for Paper Submittals: Provide locations on form for the
following information:

1) Project name.

2) Date.

3) Destination (To:).

4) Source (From:).

5) Name and address of Engineer.

6) Name of Contractor.

7 Name of firm or entity that prepared submittal.

8) Names of subcontractor, manufacturer, and supplier.

9) Category and type of submittal.

10)  Submittal purpose and description.

11) Specification Section number and title.

12)  Specification paragraph number or drawing designation and generic name

for each of multiple items.

13) Drawing number and detail references, as appropriate.

14)  Indication of full or partial submittal.

15)  Transmittal number numbered consecutively.

16)  Submittal and transmittal distribution record.

17)  Remarks.

18)  Signature of transmitter.

E. Options: Identify options requiring selection by Engineer.

F. Deviations and Additional Information: On an attached separate sheet, prepared on
Contractor's letterhead, record relevant information, requests for data, revisions other than
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those requested by Engineer on previous submittals, and deviations from requirements in the
Contract Documents, including minor variations and limitations. Include same identification
information as related submittal.

G. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of
revision.
3. Resubmit submittals until they are marked with approval notation from Engineer's action
stamp.

H. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance
of construction activities. Show distribution on transmittal forms.

I.  Use for Construction: Retain complete copies of submittals on Project site. Use only final
action submittals that are marked with approval notation from Engineer action stamp.

PART 2 - PRODUCTS

2.1 -SUBMITTAL PROCEDURES

A. General Submittal Procedure Requirements: Prepare and submit submittals required by
individual Specification Sections. Types of submittals are indicated in individual
Specification Sections.

1. Action Submittals: Submit three paper copies of each submittal unless otherwise
indicated. MCA will return two copies.

2. Informational Submittals: Submit paper copies of each submittal unless otherwise
indicated. Engineer will not return copies.

3. Certificates and Certifications Submittals: Provide a statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity.

B. Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.
1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.

b. Manufacturer's product specifications.

c. Standard color charts.

d. Statement of compliance with specified referenced standards.

e. Testing by recognized testing agency.
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f.  Application of testing agency labels and seals.
g. Notation of coordination requirements.
h.  Availability and delivery time information.
4. For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams showing factory-installed wiring.
b. Printed performance curves.
c. Operational range diagrams.
d. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.
5. Submit Product Data before or concurrent with Samples.
6. Submit Product Data in the following format:
a. Three paper copies of Product Data unless otherwise indicated. Engineer will
return two copies.

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data unless
submittal based on Engineer's digital data drawing files is otherwise permitted.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Identification of products.

Schedules.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship and attachment to adjoining construction clearly indicated.

g. Seal and signature of professional engineer if specified.

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30
by 42 inches (750 by 1067 mm)

3. Retain subparagraph below unless default submittal format specified elsewhere in this
article applies.

4. Submit Shop Drawings in the following format:

a. Three opaque copies of each submittal. Engineer will retain two copies;
remainder will be returned.

hoD o0 TR

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
2. ldentification: Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.

b. Product name and name of manufacturer.

c. Sample source.

d. Number and title of applicable Specification Section.

e. Specification paragraph number and generic name of each item.
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3. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

4. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a.  Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line to Engineer. Engineer will provide sample to property
owner for their use to select option to be used.

5. Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified,
and physically identical with material or product proposed for use, and that show full
range of color and texture variations expected. Samples include, but are not limited to,
the following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent
testing and inspection.

a.  Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line to Engineer. Engineer will provide sample to property
owner for their use to select option to be used.

E. Product Schedule: As required in individual Specification Sections, prepare a written
summary indicating types of products required for the Work and their intended location.
Include the following information in tabular form:

1. Type of product. Include unique identifier for each product indicated in the Contract
Documents or assigned by Contractor if none is indicated.

2. Manufacturer and product name, and model number if applicable.

3. Number and name of room or space.

4. Location within room or space.

5. Submit product schedule in the following format:

a. Three paper copies of product schedule or list unless otherwise indicated.
Engineer will return two copies.

F. Qualification Data: Prepare written information that demonstrates capabilities and experience
of firm or person. Include lists of completed projects with project names and addresses,
contact information of Engineers and owners, and other information specified.

G. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.
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H. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying

that manufacturer complies with requirements in the Contract Documents. Include evidence
of manufacturing experience where required.

Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

J. Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

K. Material Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

L. Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

M. Research Reports: Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
Include the following information:

1. Name of evaluation organization.

2. Date of evaluation.

3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.

6. Test procedures and results.

7. Limitations of use.

N. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before
installation of product, for compliance with performance requirements in the Contract
Documents.

O. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

P. Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.
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2.2 -DELEGATED-DESIGN SERVICES

A. Performance and Design Criteria: Where professional design services or certifications by a

design professional are specifically required of Contractor by the Contract Documents,
provide products and systems complying with specific performance and design criteria
indicated.
1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Engineer.

Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and
other required submittals, submit digitally signed PDF electronic file and three paper copies of
certificate, signed and sealed by the responsible design professional, for each product and
system specifically assigned to Contractor to be designed or certified by a design professional.
1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

PART 3 -EXECUTION

3.1 -CONTRACTOR'S REVIEW

A. Action and Informational Submittals: Review each submittal and check for coordination with

B.

other Work of the Contract and for compliance with the Contract Documents. Note
corrections and field dimensions. Mark with approval stamp before submitting to Engineer.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project
name and location, submittal number, Specification Section title and number, name of
reviewer, date of Contractor's approval, and statement certifying that submittal has been
reviewed, checked, and approved for compliance with the Contract Documents.

3.2 -ENGINEER'S ACTION

A. Action Submittals: Engineer will review each submittal, make marks to indicate corrections

or revisions required, and return it. Engineer will stamp each submittal with an action stamp
and will mark stamp appropriately to indicate action, as follows:

1. Action Code 1 - No Exceptions Taken

2. Action Code 2 - Correct as Noted

3. Action Code 3 - Revise and Resubmit

4. Action Code 4 - Rejected

Informational Submittals: Engineer will review each submittal and will not return it, or will
return it if it does not comply with requirements. Engineer will forward each submittal to
appropriate party.
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C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Engineer.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be
returned for resubmittal without review.

E. Submittals not required by the Contract Documents may be returned by the Engineer without

action.
END OF SECTION
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SECTION 01 40 00

QUALITY REQUIREMENTS

PART 1 - GENERAL

11 RELATED DOCUMENTS

A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for quality assurance and quality
control.

B.  Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities
are specified in the Sections that specify those activities. Requirements in those Sections
may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required
by Construction Manager, or authorities having jurisdiction are not limited by provisions
of this Section.

C. The contractor shall bear sole responsibility for the costs of complying with quality
requirements Section 01 40 00.
1.3 DEFINITIONS
A.  Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

B. Architect: Where referenced in this section, Architect is defined as Wayne Garrick, AIA

C. MCA: Where referenced in this section, MCA is defined as Martinez Couch and Associates,

LLC.
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D.  Quality-Control Services: Tests, inspections, procedures, and related actions during and after

14

execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Services do not include contract
enforcement activities performed by Architect or Construction Manager.

Preconstruction Testing: Tests and inspections performed specifically for Project before
products and materials are incorporated into the Work, to verify performance or compliance
with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with specified requirements.

Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g.,
plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that
certain construction activities be performed by accredited or unionized individuals, or
that requirements specified apply exclusively to specific trade(s).

Experienced: When used with an entity or individual, "experienced" means having successfully
completed a minimum of five previous projects similar in nature, size, and extent to this Project;
being familiar with special requirements indicated; and having complied with requirements of
authorities having jurisdiction.

CONFLICTING REQUIREMENTS

Referenced Standards: If compliance with two or more standards is specified and the standards
establish different or conflicting requirements for minimum quantities or quality levels, comply
with the most stringent requirement. Refer conflicting requirements that are different, but
apparently equal, to the Construction Manager for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.
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15 ACTION SUBMITTALS

1.6

1.7

INFORMATIONAL SUBMITTALS

Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and
responsibilities.

Qualification Data : For Contractor's quality-control personnel.

Contractor's Statement of Responsibility: When required by authorities having jurisdiction,
submit copy of written statement of responsibility sent to authorities having jurisdiction before
starting work on the following systems:

1. Seismic-force-resisting system, designated seismic system.
2. Main wind-force-resisting system.

Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form of a
recent report on the inspection of the testing agency by a recognized authority.

Schedule of Tests and Inspections: Prepare in tabular form and include the following:

Specification Section number and title.

Entity responsible for performing tests and inspections.
Description of test and inspection.

Identification of applicable standards.

Identification of test and inspection methods.

Number of tests and inspections required.

Time schedule or time span for tests and inspections.
Requirements for obtaining samples.

Unique characteristics of each quality-control service.

©CoNoO~WDNE

CONTRACTOR'S QUALITY-CONTROL PLAN

Quality-Control Plan, General: Submit quality-control plan within 15 days of Notice to Proceed,
and not less than five days prior to preconstruction conference. Submit in format acceptable to
Architect and MCA. Identify personnel, procedures, controls, instructions, tests, records, and
forms to be used to carry out Contractor's quality-assurance and quality-control responsibilities.
Coordinate with Contractor's construction schedule.

Quality-Control Personnel Qualifications: Engage qualified full-time personnel trained and
experienced in managing and executing quality-assurance and quality-control procedures
similar in nature and extent to those required for Project.

1. Project quality-control manager may also serve as Project superintendent.
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C.  Submittal Procedure: Describe procedures for ensuring compliance with requirements through
review and management of submittal process. Indicate qualifications of personnel responsible
for submittal review.

D. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work
requiring testing or inspection, including the following:

1. Contractor-performed tests and inspections including subcontractor-performed tests and
inspections. Include required tests and inspections and Contractor-elected tests and
inspections.

2. Special inspections required by authorities having jurisdiction and indicated in paragraph
1.11 of this section

3. Verification of architectural features by the Architect.

E. Continuous Inspection of Workmanship: Describe process for continuous inspection during
construction to identify and correct deficiencies in workmanship in addition to testing and
inspection specified. Indicate types of corrective actions to be required to bring work into
compliance with standards of workmanship established by Contract requirements and approved
mockups.

F. Monitoring and Documentation: Maintain testing and inspection reports including log of
approved and rejected results. Include work Architect has indicated as nonconforming or
defective. Indicate corrective actions taken to bring nonconforming work into compliance with
requirements. Comply with requirements of authorities having jurisdiction.

18 REPORTS AND DOCUMENTS

A.  Test and Inspection Reports: Prepare and submit certified written reports specified in other
Sections. Include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

BoOoo~NoO~®NE

MCA Project No. Quality Requirements
33-262-1558 01 40 00

76



The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

B. Manufacturer's Technical Representative's Field Reports: Prepare written information

1.9

documenting manufacturer's technical representative's tests and inspections specified in other
Sections. Include the following:

Name, address, and telephone number of technical representative making report.

Statement on condition of substrates and their acceptability for installation of product.

Statement that products at Project site comply with requirements.

Summary of installation procedures being followed, whether they comply with

requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7. Other required items indicated in individual Specification Sections.

el N =

Factory-Authorized Service Representative's Reports: Prepare written information documenting
manufacturer's factory-authorized service representative's tests and inspections specified in
other Sections. Include the following:

1. Name, address, and telephone number of factory-authorized service representative
making report.

2. Statement that equipment complies with requirements.

3. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

4, Statement whether conditions, products, and installation will affect warranty.

5 Other required items indicated in individual Specification Sections.

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.
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E. Professional Engineer Qualifications: A professional engineer who is legally qualified to

practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those performed
for installations of the system, assembly, or product that are similar in material, design, and
extent to those indicated for this Project.

Specialists: Certain Specification Sections require that specific construction activities shall be
performed by entities who are recognized experts in those operations. Specialists shall satisfy
qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for
specialists.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
to ASTM E 329; and with additional qualifications specified in individual Sections; and, where
required by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National VVoluntary Laboratory
Accreditation Program.

Manufacturer's Technical Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to observe and inspect installation
of manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for this
Project.

Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing
for compliance with specified requirements for performance and test methods, comply with the
following:

1. Contractor responsibilities include the following:

a. Provide test specimens representative of proposed products and construction.
b. Submit specimens in a timely manner with sufficient time for testing and analyzing
results to prevent delaying the Work.

2. Testing Agency Responsibilities: Submit a certified written report of each test,
inspection, and similar quality-assurance service to MCA, the Architect, with copy to
Contractor. Interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from the Contract Documents.
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1.10 QUALITY CONTROL

A.  Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,

Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Payment for these services will be made from testing and inspecting allowances, as
authorized by Change Orders.

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work
that failed to comply with the Contract Documents will be charged to Contractor.

Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are
Contractor's responsibility. Perform additional quality-control activities required to verify that
the Work complies with requirements, whether specified or not.

1. Unless otherwise indicated, provide quality-control services specified and those required
by authorities having jurisdiction. Perform quality-control services required of Contractor
by authorities having jurisdiction, whether specified or not.

2. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

3. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspecting will be performed.

4. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

5. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

6. Submit additional copies of each written report directly to authorities having jurisdiction,
when they so direct.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Section 013300 "Submittal
Procedures."

Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical
representative to observe and inspect the Work. Manufacturer's technical representative's
services include participation in preinstallation conferences, examination of substrates and
conditions, verification of materials, observation of Installer activities, inspection of completed
portions of the Work, and submittal of written reports.

Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

MCA Project No. Quality Requirements
33-262-1558 01 40 00

79



The State of Connecticut Department of Housing Bid Documents

Community Development Block Grant Project# 1558
Disaster Recovery Program (CDBG-DR) 159 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

F. Testing Agency Responsibilities: Cooperate with MCA, the Architect, and Contractor in

performance of duties. Provide qualified personnel to perform required tests and inspections.

1. Notify MCA, the Architect, and Contractor promptly of irregularities or deficiencies
observed in the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

4, Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4, Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6 Preliminary design mix proposed for use for material mixes that require control by testing
agency.

7. Security and protection for samples and for testing and inspecting equipment at Project
site.

Coordination: Coordinate sequence of activities to accommodate required quality-assurance and
-control services with a minimum of delay and to avoid necessity of removing and replacing
construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-
control services as required by Martinez Couch and Associates, LLC, the Construction Manager
Coordinate and submit concurrently with Contractor's construction schedule. Update as the
Work progresses.

1. Distribution: Distribute schedule to Martinez Couch and Associates, LLC
the Construction Manager, testing agencies, and each party involved in performance of
portions of the Work where tests and inspections are required.
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1.11  SPECIAL TESTS AND INSPECTIONS

A.  Special Tests and Inspections: Conducted by a qualified testing agency as required by
authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:
1. Cast in Place Concrete —

a.

Mix Design — Inspector Certification shall be ACI-CCT or ICC-RCSI. Inspector
scope shall review concrete batch tickets and verify compliance with approved mix
design. Verification that water added at the site does not exceed that allowed by
mix design.

Reinforcement Installation — Inspector certification shall be ACI-CCI or ICC-
RCSI. Inspection scope shall include size, spacing, cover, positioning and grade of
reinforcing steel. Verification that reinforcing bars are free from deleterious
materials, adequate bar ties, chair supports or bolsters, bar laps, and mechanical
splices shall be included in inspection scope.

Welding of Reinforcing — Inspector certification shall be AWS-CWI. Inspection
scope shall include visual inspection of all reinforcing steel welds, verification of
weldability of reinforcing steel, and preheating of steel when required.

Concrete Placement — Inspector certification shall be ACI-CCI or ICC-RCSI.
Inspection scope shall include the verification of concrete conveyance and
depositing avoids segregation or contamination, proper consolidation, and
placement of concrete

Sampling and Testing of Concrete — Inspector certification shall be ACI-CFTT,
ACI-STT to sample;

1) Concrete Compressive Strength, ASTM C31 & C39

2)  Concrete Slump, ASTM C143

3)  Concrete Air Content, ASTM C231 or ASTM C173

4)  Temperature, ASTM C1064

Curing and Protection — Inspector Certification shall be ACI-CCI or ICC-RCSI.
Inspection scope shall verify cold weather protection and hot weather protection
procedures as necessary.

2. Structural Steel —

a.

Material Certification — Inspector Certification shall be AWS/AISC-SSI or ICC-
SWSI. Inspection scope shall include review certified mill test reports and
identification marking on wide flange shapes, high strength bolts, nuts and
welding electrodes.

Bolting — Inspector certification shall be AWS/AISC-SSI or ICC-SWSIL.
Inspection scope shall include installation and tightening of high strength bolts and
verification of proper tightening sequence.

Welding — Inspector certification shall be AWS-CWI or ASNT. Inspection scope
shall include visual inspection of all welds, surface preparation between passes,
and verification of size and length of fillet welds.

3. Verifying that manufacturer maintains detailed fabrication and quality-control procedures
and reviews the completeness and adequacy of those procedures to perform the Work.

4, Notifying MCA and the Architect, and Contractor promptly of irregularities and
deficiencies observed in the Work during performance of its services.

5. Submitting a certified written report of each test, inspection, and similar quality-control
service to MCA and the Architect, with copy to Contractor and to authorities having
jurisdiction.

MCA Project No.
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6. Submitting a final report of special tests and inspections at Substantial Completion,
which includes a list of unresolved deficiencies.

7. Interpreting tests and inspections and stating in each report whether tested and inspected

work complies with or deviates from the Contract Documents.

Retesting and reinspecting corrected work.

Where appropriate a Professional Engineer, P.E., designated by MCA or the Architect

shall be allowed to inspect structural steel and cast in place concrete work.

8.
9.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 TEST AND INSPECTION LOG
A.  Testand Inspection Log: Prepare a record of tests and inspections. Include the following:

Date test or inspection was conducted.

Description of the Work tested or inspected.

Date test or inspection results were transmitted to Architect.

Identification of testing agency or special inspector conducting test or inspection.

el NS

B.  Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and
inspection log for the Construction Manager's reference during normal working hours.
3.2 REPAIR AND PROTECTION

A.  General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

B.  Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 015000

TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11 DESCRIPTION

A. General: During the construction period various types of services are necessary to record
or support the construction process, which are not an integral part of the final con-
struction. Provide temporary facilities and controls in accordance with the Contract Doc-
uments.

B. Scope of Work includes but is not limited to:

a) Layout and measurements.

b) Stagingareas.

C) Rubbish removal.

d) Safety, protection and security.
e) Temporarytoilets.

f) Water Service

0) Temporary scaffolding, ladders, stairs, hoists, etc.
h) Site fence.

i) Temporary closures

)] Labor disputes

k) Temporary light and power

1) Temporary heat

m) Ventilation and Humidity Control

1.2 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

B.  Ladders, scaffolds, planks, hoists and similar items required for a specific item of work
shall be part of that Scope of Work
1.3 QUALITY ASSURANCE
A.  Codes: Comply with applicable Building Code and Standards.

B.  Standards: Comply with the State and Local Board of Health, Environmental Protection
Agency, Fire Department and other applicable standards.
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C. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

D.  Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural &
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and
ICC/ANSI A117.1.

14 SUBMITTALS

A. Refer to Section 01330 or certain individual items of this section.

15 PRODUCT HANDLING

A.  Maintain temporary facilities and controls in proper safe condition throughout progress of the
Work.

1.6 SUMMARY

A.  Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

B. Related Requirements:

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

PART 2 - PRODUCTS AND EXECUTION

2.1 TEMPORARY FACILITIES INSTALLATION

A.  General: Installation and removal of and use charges for temporary facilities shall be included in
the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and
facilities without cost, including, but not limited to Martinez Couch and Associates, testing
agencies, and authorities having jurisdiction.

B. Layout and Measurements:

1. Use of Data Furnished: Boring, and survey data made available to the Contractor is
for information only, and the Contractor shall use his own judgment as to the
actual conditions. He is warned that reliance on the information presented is at his
own risk, and neither the Owner, State, nor the Engineer and his consultants will
be liable for errors relating to such data.

2. Additional Data Required By Contractor: The Contractor may make borings or
drive test pits he requires to verify the conditions at the site at his own expense. The
location and size of such exploratory holes will be subject to approval by the
Engineer.
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3. Protection of Survey: Land monuments, bench marks, survey points and other
such references shall be protected from damage unless and until their removal is
authorized. If they are disturbed,they shall be replaced intheir proper positions.

4. Measurements: Take measurements of the work and be responsible for it.

a. Discrepancies: Thoroughly examine the drawings and specifications,
carefully checking the figured dimensions, before commencing work, and
report to the Engineer ifany discrepancy,error,or defectappears.

b. Dimensions: If figured dimensions are lacking on the drawings, the Engineer
will supply them.

C.  Staging Area:

1. Scope: Access and staging areas for purposes of this Contract shall be confined to
areas as directed by the Owner or Engineer within the property boundary.

2. Location of Apparatus: The locations of material, apparatus, equipment,
fixtures, piping outlets, etc., are not specified. The actual location shall be as
directed or as required to suit the conditions at the time of installation. Before
installation, the Contractor shall consult the Engineer and ascertainthe actual location.

3. Provide temporary storage sheds if necessary, and other storage facilities on the job
site for the storage of materials that may be subject to weather damage when
interior or covered space is notavailable.

4. Provide for adequate timber bridging and planking or other suitable means as
required for legal egress, and for the safeguarding of existing paving, walks and
curbs, structures and utilities from damage due to construction vehicle traffic.
Safeguard existing conditions from damage during construction. Repair or replace the
damaged existing surroundings within the designated access and staging areas
which is needed to remain in place and which is damaged by operations under this
Contract.

5. Do not encumber the premises nor overload the structures beyond their allowable
design live load with his/her apparatus, storage of materials and the operation of his/her
workmen, and shall be confined within the limits designated by the Owner or
Engineer.

D.  Rubbish Removal:

1. Clean-updebris, rubbishandold materialsresultingfromthe Work onadaily basis.

2. Cleaning Responsibility: Remove from the work area of building and site debris,
resulting from the work daily or as often as necessary if it interferes with the work
or staging area under the contract or presents a fire hazard. No rubbish or debris
shall be dropped from a height of more than 6 feet, or thrown out of windows or
openings without a chute. An adequate number of cleaning personnel shall be
provided during working hours, who shall keep areas within and adjacent to the
building free from dust and loose dirt by sweeping and wet mopping.

3. Rubbish Disposal: Furnish containers at central collection locations as
designated by the Owner or Engineer on the site to receive construction
debris. Cost of
containers, removal and disposal charges shall be paid by the Contractor.
Containers shall be removed as often as necessary to minimize interference with
work inprogress.

4. Clean the site around the building and maintain it clean and free from food and
beverage containers, waste and other debris. Provide and rigidly enforce the use of
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waste receptacles by construction personnel. Burning of refuse is not permitted.
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5. Salvage Materials: Construction salvage materials, not indicated items elsewhere to
be returned to the Owner, shall become the property of the Contractor and shall be
taken from the premises. Storage of materials and equipment on the site, other than
for this project, will not be permitted.

E. Safety, Protection and Security:
1. Provide safety and protection inaccordance with Contract Documents.

2. Protection: Protection shall be maintained for the duration of the Project and shall
include:

a.

Weather Protection: Arrange to provide protection against rain, wind,
storms, frost, heat and other weather conditions, so as to maintain work,
materials, apparatus and fixtures free from injury or damage. At the end of
each day's work items likely to be damaged shall be covered. Remove show
and ice for the proper protection and/or execution of the constructionwork.
Protection of Finished or Existing Work: Provide protection for the finished
work. Finished or Existing floors that will remain shall be protected from
traffic or construction work by covering with materials approved by the
finish manufacturer. Finished construction and materials shall be protected
from rain, snow and windstorm damage throughout the construction period.

Fire Protection: Maintain fire-fighting equipment for the duration of
construction in accordance with the requirements of the Fire Department
and the Insurance Underwriters and subject to approval of the Owner's
insurance agent. .Provide fire extinguishers as required by the local Fire
Department and the Building Code. Coordinate with existing firefighting
equipment in existing building.

Volatile Liguids: Bulk storage of volatile liquids shall be outside the
building at designated location. Only as much volatile liquid shall be allowed
within the building at any given time as is needed for that day's operation.
Vermin and Rodent Control: Prevent the infestation and multiplication of
vermin and rodents, and, if necessary, employ an exterminator to rid the
premises of them if there isevidence that they exist.

Dust Protection: Prevent the nuisance of dust to the surrounding areas, and
provide coverings or water sprinkling materials and equipment as required
for such dust preventionfor the work.

Structural Alterations: Do not permit endangering work by excavation or
otherwise and shall not cut or alter the work without the consent of the
Structural Engineer. Written instruction shall be obtained from the
Structural Engineer's representatives before cutting beams or other structural
members, arches, lintels, etc.

3. Protectionof Adjacent Property:

a.

MCA Project No.
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b.

Building Damage: Should damage result to structures or property, the
Contractor shall correct or repair it without undue delay and to the complete
satisfaction of the Owner. No "Waiver of Responsibility” for incomplete,
inadequate or defective adjoining work will be accepted unless otherwise
stated by the Engineer.

Excavation Damage: Maintain the existing and adjoining structures safety.
Concrete or rock excavation in the proximity of the adjoining structures
shall be done by line drilling. Existing footings and foundation work exposed
shall be underpinned as directed by Engineer. Prevent damage to pipes,
conduits, wires, cables or structures above or below ground.

Site Damage: Repair and restoration of existing roads, pavements, walks,
curbs, manholes, hydrants, light standards, street signs, catch basins,
railings and plantings, and other construction or surfaces required due to the
work under this contract shall be included in the work under the
Contract even if not specifically called for in the various sections of the
Specifications. Repair and restoration work shall match existing work.
Costs incurred in repair work, including permits, bonds and supervision by
public authorities, shall be borne by the Contractor causing the damage.

4. Welding & Cutting:

a.

d.

Handling of Welding Materials: The handling and storage of welding
materials, acetylene and oxygen tanks, burners, and other equipment required
for the execution of welding and cutting work at the job shall be subject to
the approval of the Building Department and Fire Marshal.
Welding Standards: Work shall be performed in accordance with the standard
specifications of the American Welding Society.
Fire Protection: Welders shall take precautions required to prevent fires as a
result of his/her operations. When welding tools or torches are in used, the
Contractor shall have available, in the immediate vicinity of the work, a fire
extinguisher of the CO2 type. The fire extinguisher shall be provided and
maintained by the Installer. Fuel for cutting and heating torches shall be gas
only, and shall be contained in Underwriters Laboratory listed containers.
Storage of gas shall be in locations approved by the Fire Department.
Provide fireproofed tarpaulins where applicable at welding and cutting
operations.
Power: The Owner will not provide power for electric welders.

5. Tree Protection: Trees identified by the Owner or Engineer to remain must be
protected by the Contractor during the construction period. Avoid driving vehicles
or storing materials within the tree root area and excavating in the root area unless
accepted by the Owner or Engineer.

6. Security: The Contractor shall secure his/her tools, materials and assemblies. Claims
shall not be made against the Owner or Engineer for equipment or tool losses or
damage to installed assemblies.

F.  Temporary Toilets:
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1. Chemical Toilets: The Contractor shall provide and maintain temporary enclosed
and weatherproof chemical toilets located on the site. Use of the owner’s toilets by
construction personnel within occupied areas of the building is not permitted.

2. Cleaning of Toilets: Toilets shall be maintained in a clean and sanitary condition
and shall conform to the requirements of the local Department of Health and Labor
requirements. Toilets shall be pumped and cleaned a minimum of once per week.

G.  Water Service:

1. Water shall be available for the various trades as coordinated with the property
Owner. Prevent freeze-ups. Have water available for the various trades during the
normalworking periods and for fire prevention purposes.

2. Cost: the Owner shall pay the cost of water.

H. Temporary Scaffolding, Ladders, Stairs, Hoists, Etc.:

1. Scope: Coordinate the installation and maintenance and safety of temporary
stairs, ladders, ramps, scaffolds, runways, sidewalk bridges, fences, derricks,
hoists,
chutes, and other such operational facilities as may be needed for the proper
execution of the work. Apparatus, equipment and construction shall meet the
requirements of the Labor Law and other State and local Building Department
Requirements.

2. Scaffolding: Coordinate the location, erection, maintenance and removal of
scaffolding and other temporary facilities as required for the proper installation of
thework.

3. Hoists and/or Crane: (for General Use) Coordinate and maintain the use of

conventional construction hoists of sufficient size and capacity to raise materials
and equipment and give access to construction levels.

I Site Fence, if applicable:

1. Location: A site fence shall be installed by the Contractor at the construction site
perimeter and adjacent staging areas if required by the contract documents. New
construction work, including trailer and staging shall be contained within the site
fence.

2. Type: Provide either of the following types:

a. Woven Wire Mesh: 6'-0" highwith gates and required bracing.
b. Maintain fence and gates during entire construction period in a neat and
orderly way free of graffiti or unauthorized signs.

J. Temporary Closures:

1. Take special precautions against damage to materials and work installed in cold or
freezing weather, by providing adequate special heat and/or covering to prevent
damage by the elements.

2. Temporary Partitions: (adjacent to occupied areas) after relocation of occupancy
from spaces requiring access, provide temporary partitions to isolate occupied areas
from work areas. Temporary partitions shall be of gypsum board on suitable studs
and shall not interfere with the emergency exit requirements of occupied areas.

3. Exterior partitions shall be suitably weather protected insulated and otherwise
sealed off to prevent dirt and weather infiltration.

4. Interior partitions shall be suitably sealed to limit noise and dirt infiltration.
MCA Project No. Temporary Facilities and Controls
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K.  Labor Disputes:

1.

Notifications: Immediately notify the Engineer of actual or impending labor
disputes that may affect or is affecting the schedule of the Work. Take
appropriate measures to eliminate or minimize the effect of such labor dispute on
the schedule, including but not limited to, such measures as: promptly seeking
appropriate injunctive relief; filing appropriate charges with the National Labor
Relations Board under the applicable provisions of the Labor Management
Relations Act of 1947, as amended ; filing appropriate damage actions; taking such
measures as establishing a reserved gate, where appropriate; seek other sources or
supply or service; and other measures that may be appropriately utilized to limit or
eliminate the effect of the labor dispute.

Damage - Time Extension: To the extent the Contractor fails to promptly initiate
measures that are appropriate, no extension of time for completion shall

be allowed. In addition, any delay impact on any Contractor's schedule or on the
schedule for the Project, which is a direct result of such failure, shall be considered
as a Contractor caused delay under applicable provisions of the Contract. The
rights and remedies provided in this paragraph are in addition to other rights or
remedies provided by law or under this Contract. The Contractor shall include this
clause in every Contract, together with a requirement that Sub-Subcontractors
include a substantially similar clause ineach lower tier subcontract.

L.  Temporary Light and Power:

1.

w P

Scope: The C ontractor shall provide labor, materials, tools, appliances, and
equipment and perform operations necessary for the complete execution of a
separate system of temporary electric light and power throughout the project
suitable for supplying electrical energy for illumination and for power tools and
equipment. Such system shall be installed and maintained in place as needed and
removed promptly as its necessity ceases to exist. Maintaining shall and include
energizing and de-energizing the electrical systems each working day, and turning
on and off of lights daily.

Lighting Standards: The minimum temporary lighting to be provided, and
maintained in each room and changed as needed when interior walls are being
erected as directed by OSHA standards. Temporary lighting must be maintained
for twenty-four (24) hours a day, and seven (7) days a week at stairs and corridors
below ground. In other spaces, temporary lighting and power shall be energized
approximately thirty (30) minutes before the starting time and after the quitting time
of the latest stopping unless otherwise directed by code.

Wiring Standards: Temporary wiring and equipment shall conform to the requirements
of the National Electrical Code, regulations of the Building Code.

Energy Costs: The Owner shall pay the Electric Utility bills, as they become due,
for electric energy used for temporary lighting and power to perform work in
the building.

Other Costs: The Contractor responsible for the other costs in connection with
providing and maintaining the temporary electrical power system.
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M.  Temporary Heat:
1. Scope of Enclosed Building Protection: Prior to the winter weather protection as
requiredto accomplishthe following:
2. To protectthe finish work.
3. If the heat not available from existing heating plant, the Contractor is responsible to
provide sufficient heat so that the work can be accomplish in accordance with the
Contract.
4. Cost: If the other than existing plant used for heat the Contractor shall pay for
temporary heat equipment, safety provisions and fuel charges.
5. Damage Due to Lack of or Improperly Operated Temporary Heat: Maintain heat to

2.2

2.3

prevent damage due to frost and freezing during the period when temporary heat is
needed. Prevent damage due to defective equipment or the use of equipment, including
but not limited to damage such a stains, smudges, soot or fire, and repair damage in
a manner satisfactory to the Owner and Engineer.

Ventilation and Humidity Control (Where necessary for project work): Provide temporary
ventilation required by construction activities for curing or drying of completed installations or
for protecting installed construction from adverse effects of high humidity. Select equipment
that will not have a harmful effect on completed installations or elements being installed.
Coordinate ventilation requirements to produce ambient condition required and minimize
energy consumption.

1.

Provide dehumidification systems when required to reduce substrate moisture levels to
level required to allow installation or application of finishes.

SUPPORT FACILITIES INSTALLATION

General: Comply with the following:

1.

Maintain support facilities until Architect schedules Substantial Completion inspection.
Remove before Substantial Completion. Personnel remaining after Substantial
Completion will be permitted to use permanent facilities, under conditions acceptable to
Owner.

Traffic Controls: Comply with requirements of authorities having jurisdiction.

1.
2.

Protect existing site improvements to remain including curbs, pavement, and utilities.
Maintain access for fire-fighting equipment and access to fire hydrants.

Parking: Use designated areas of Owner's existing parking areas for construction personnel.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible
air, waterway, and subsoil contamination or pollution or other undesirable effects.
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1. Comply with work restrictions specified in Section 011000 "Summary."

B.  Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line
of trees to protect vegetation from damage from construction operations. Protect tree root
systems from damage, flooding, and erosion.

C.  Barricades and Warning Signs: Comply with requirements of authorities having jurisdiction for
erecting structurally adequate barricades, including warning signs.

D.  Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and
as required by authorities having jurisdiction.

E. Prohibit smoking in construction areas.

F. Develop and supervise an overall fire-prevention and -protection program for personnel at
Project site. Review needs with local fire department and establish procedures to be followed.
Instruct personnel in methods and procedures. Post warnings and information.

2.4 MOISTURE AND MOLD CONTROL

A.  Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document
visible signs of mold that may appear during construction.

B.  Exposed Construction Phase: Before installation of weather barriers, when materials are subject
to wetting and exposure and to airborne mold spores, protect as follows:

1. Protect porous materials from water damage.

2. Protect stored and installed material from flowing or standing water.

3. Keep porous and organic materials from coming into prolonged contact with concrete.
4, Remove standing water from decks.

5. Keep deck openings covered or dammed.

C.  Partially Enclosed Construction Phase: After installation of weather barriers but before full
enclosure and conditioning of building, when installed materials are still subject to infiltration
of moisture and ambient mold spores, protect as follows:

1. Do not load or install drywall or other porous materials or components, or items with
high organic content, into partially enclosed building.

2. Keep interior spaces reasonably clean and protected from water damage.

3. Periodically collect and remove waste containing cellulose or other organic matter.

4. Discard or replace water-damaged material.

5. Do not install material that is wet.

6. Discard, replace, or clean stored or installed material that begins to grow mold.

7. Perform work in a sequence that allows any wet materials adequate time to dry before
enclosing the material in drywall or other interior finishes.

D. Controlled Construction Phase of Construction: After completing and sealing of the building
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:
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2.5

1. Control moisture and humidity inside building by maintaining effective dry-in conditions.

2. Use temporary dehumidifiers or permanent HVAC system, if available to control
humidity.

3. Comply with manufacturer's written instructions for temperature, relative humidity, and
exposure to water limits.

a. Hygroscopic materials that may support mold growth, including wood and
gypsum-based products, that become wet during the course of construction and
remain wet for 48 hours are considered defective.

b. Measure moisture content of materials that have been exposed to moisture during
construction operations or after installation. Record readings beginning at time of
exposure and continuing daily for 48 hours. Identify materials containing moisture
levels higher than allowed. Report findings in writing to Architect.

C. Remove materials that cannot be completely restored to their manufactured
moisture level within 48 hours.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated
results and to avoid possibility of damage.

Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.

Termination and Removal: Remove each temporary facility when need for its service has ended,
when it has been replaced by authorized use of a permanent facility, or no later than Substantial
Completion. Complete or, if necessary, restore permanent construction that may have been
delayed because of interference with temporary facility. Repair damaged Work, clean exposed
surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.

2. Remove temporary roads and paved areas not intended for or acceptable for integration
into permanent construction. Where area is intended for landscape development, remove
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove
materials contaminated with road oil, asphalt and other petrochemical compounds, and
other substances that might impair growth of plant materials or lawns. Repair or replace
street paving, curbs, and sidewalks at temporary entrances, as required by authorities
having jurisdiction.
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3. At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in
Section 017700 "Closeout Procedures."

END OF SECTION 015000
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SECTION 01 77 00

CLOSEOUT PROCEDURES

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

B.

E.

F.

Substantial Completion Procedures.

Final Completion Procedures.

Requirements for Operating and Maintenance Manuals.
Requirements for Warranties.

Requirements for Commissioning , Testing, and Inspection Records.

Final Cleaning.

1.2 SUBMITTALS

A

B.

J.

Submit under provisions of Section 01 33 00.

Manufacturer's data sheets on each cleaning product to be used, including:
1. Material descriptions, dimensions, and profiles.

2. Preparation instructions and recommendations.

3. Storage and handling requirements and recommendations.

4, Application methods.

Material Safety Data Sheets (MSDS), where appplicaple.
Contractor’s List of Incomplete Items.

Certified List of Incomplete Items.

Labor Warranties.

Product Warranties.

Product Operating and Maintenance Manuals.

Project Records: Commissioning, Testing, and Inspection Records.

Owner Acceptance Letter.

1.3 SUBSTANTIAL COMPLETION PROCEDURES

A.

Contractor’s List of Incomplete Items: Prepare and submit a list of items to be completed
and corrected (Contractor’s Punch List), indicating the value of each item on the list and
reasons why the work is incomplete.
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B. Submittals Prior to substantial Completion: Complete the following prior to requesting

inspection for determining date of substantial completion. List items below that are

incomplete at time of request.

1. Submit closeout submittals, including project record documents, operation and
maintenance manuals, warranties, final certifications, and similar final record
information.

Procedures prior to Substantial Completion: Complete the following prior to requesting

inspection for determining date of substantial completion. List items below that are

incomplete at time of request.

1. Instruct owner’s personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

2. Terminate and remove temporary facilities from project site, along with mockups,
construction tools, and similar elements.

3. Complete final construction cleaning (broom sweep), including touch up painting.

4, Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

1.4 FINAL COMPLETION PROCEDURES

A

Preliminary Procedures: Before requesting final inspection for determining final completion,

complete the following:

1. List of incomplete items: Submit certified copy of architect substantial completion
inspection list of items to be completed of corrected (punch list), endorsed and dated
by architect. Certified copy of the list shall state that each item has been completed or
otherwise resolved for acceptance.

Inspection: Submit a written request for final inspection to determine acceptance. On receipt

of request, architect will either proceed with inspection or notify contractor of unfulfilled

requirements. Architect will prepare a final certificate for payment after inspection or will

notify contractor of construction that must be completed or corrected before certificate will

be issued.

1. Request reinspection when the work identified in previous inspections as incomplete
is completed or corrected.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A.

Organization of List: Include name and identification of each space and area affected by

construction operations for incomplete items and items needing correction including, if

necessary, areas disturbed by contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first.

2. Organize items applying to each space by major element, including categories for
ceiling, individual walls, floors, equipment’s, and building systems.

3. Submit list of incomplete items, including item values, in MS excel electronic file
format.

1.6 SUBMITTAL OF PROJECT WARRANTIES

A.

Time of submittal: Submit written warranties on request of architect for designated portions
of work where commencement of warranties other than date of substantial completion is
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indicated, or when delay in submittal of warranties might limit Owner’s rights under
warranty.

Warranty documents to be provided to Owner in hard copy format. Photo copies or scanned
PDF versions of the warranty documents shall be provided to architect for file submission to

PART 2 PRODUCTS

2.1 CLEANING AGENTS AND MATERIALS, GENERAL

A.

Use cleaning materials and agents recommended by manufacturer or fabricator of the surface
to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property
or that might damage finished or unfinished surfaces.

PART 3 EXECUTION

3.1 FINAL CLEANING

A

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean
each surface or unit to condition expected in an average residential building. Comply with
manufacturer’s written instructions.

1. Clean project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

2. Remove tools, construction equipment, machinery, and surplus material from project
site.

3. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free
of stains, films, and similar foreign substances. Avoid disturbing natural weathering of
exterior surfaces. Restore reflective surfaces to their original condition.

4, Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer’s recommendations if visible soil or stains remain.

5. Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials. Replace
chipped or broken glass and other damages transparent materials.

6. Remove labels that are not permanent.

7. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.

8. Leave project clean and ready for occupancy.

3.2 REPAIR OF THE WORK

A.  Complete repair and restoration operations before requesting inspection for determination of
final completion.

B. Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or
restored, provide replacements. Remove and replace operating components that cannot be
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repaired. Restore damaged construction and permanent facilities used during construction to

specified condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and
other damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.
Replace finishes and surfaces that already show evidence or repair or restoration.

3. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective
and noisy starters in fluorescent and mercury vapor fixtures to comply with
requirements for new fixtures.

END OF SECTION
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